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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   LUMP SUM PAYMENT ITEMS

1.1.1   General

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.

1.1.2   Lump Sum Items

a.  "Mobilization and Demobilization" (Item No 0001)

(1)  Payment will be made for costs associated with mobilization 
and demobilization, as defined in Special Clause PAYMENT FOR 
MOBILIZATION AND DEMOBILIZATION.

(2)  Unit of measure:  Lump Sum.

1.2   UNIT PRICE PAYMENT ITEMS

1.2.1   General

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.

1.2.2   Unit Price Items

a.  "Dredging" {Item No. 0002)

(1)  Description:  This item shall include all work as specified 
in SECTION 02482 DREDGING, except for work related to mobilization 
and demobilization.  The contract unit price per cubic yards of 
dredging shall include the cost of removal, conveyance, disposal, 
and all work required to be performed for the use of the disposal 
area(s).

(2)  Unit of measure:  Payment for all acceptably completed work 
required under this specifications will be made at the applicable 
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contract unit price per cubic yard for the payment items 
"Dredging" "First 45,000 Cubic Yards" and "Over 45,000 Cubic 
Yards". 

PART 2   PRODUCTS  (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

       -- End of Section --
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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, 
an identifying number has been assigned for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number.  The designations "AOK" and "LOK" are for 
administrative purposes and should not be used when ordering publications. 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:  610-832-9585
Fax:  610-832-9555
E-mail:  cservice@astm.org 

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-275-7703
Internet:  http://www.pls.com:8001/his/cfr.html

CORPS OF ENGINEERS (COE)

Order from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:  601-634-2355
Fax:  601-634-2506
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MICHIGAN DEPARTMENT OF TRANSPORTATION  (MDOT)

Financial Services Division
Burea of Finance
P.O. Box 30050
425 W. Ottawa St.
Lansing,  Mi  48909
Modem:  517-355-0014

ENGINEERING MANUALS (EM)
SAFETY AND HEALTH REQUIREMENTS MANUAL

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph: 301-394-0081 

ENGINEERING REGULATIONS (ER)

USACE Publications Depot
Attn:  CEIM-SP-D 2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081

ENVIRONMENTAL PROTECTION AGENCY (EPA)

Public Information Center
401 M St., SW
Washington, DC  20460
Ph:  202-260-7751
FAX:  202-260-6257
Internet:  http://www.epa.gov NOTE:  Some documents are available
only from National Technical Information
Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  703-487-4600
Fax:  703-321-8547
Internet: http://www.fedworld.gov/ntis/ntishome.html 

PART 2   (Not Applicable)

PART 3   (Not Applicable)

    -- End of Section --

        -- End of Section --
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SECTION 01100

SPECIAL PROJECT PROCEDURES
 
PART 1   GENERAL1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred within the text by the 
basic designation only.

U.S. GOVERNMENT CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 320-330                General Regulatory Policies, Permits, 
Enforcement and Definitions

40 CFR 233                    State Program Regulations

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, entitled 
"SUBMITTAL PROCEDURES":

SD-01 Preconstruction Submittals

Traffic Control Plan; G-AOF.

At least fifteen (15) calendar days prior to commencing work at the site, 
submit a detailed, site specific plan for the control of traffic on the 
public roadways adjacent to the work area.  Coordination of construction 
traffic with public use of the roadways shall be fully described, including 
all safety related characteristics.

Accident Prevention Plan

Contractor shall provide an accident prevention plan including an activity 
hazard analysis to the Contracting Officer within 15 calendar days after 
receipt of award.

Payrolls and Basic Records

Contractor shall submit payrolls and basic records in accordance with the 
Clause entitled "PAYROLLS AND BASIC RECORDS (FEB 1988).

Progress Chart; G-AOF

Contractor shall submit progress chart in accordance with the Clause 
entitled "SCHEDULE FOR CONSTRUCTION CONTRACTS (APR 1984).

1.3   REGULATORY REQUIREMENTS

1.3.1   Additional Work Proposed and Not Authorized

1.3.1.1   Work Subject to 33 CFR 320-330

Any additional work (not specifically shown on the plans or delineated in 
the specifications) proposed by the Contractor in or affecting navigable 
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waters, including wetlands (as defined in 33 CFR 320-330, published in the 
Federal Register Vol.51, No.  219, Thursday, November 13, 1986) shall not 
be performed without a Department of the Army Permit.  This requirement 
shall be applicable to all work, permanent or temporary, and/or fill(s). 
The Department of the Army Permit shall be approved by the District 
Engineer or Deputy District Engineer in accordance with the laws of the 
United States and the regulations promulgated thereunder, including, but 
not limited to, the River and Harbor Act of 1899, the Clean Water Act and 
the National Environmental Policy Act of 1969, as amended.  Corps employees 
(Contracting Officer's Representatives (COR) or inspectors) are not 
delegated authority to authorize such work.  Information on making 
application for such permit(s) may be obtained by contacting one of the 
offices as listed hereinafter.  When applying for information or a permit, 
a copy of any correspondence should be directed to the Contracting Officer 
of this contract.  If a permit is not obtained, the additional work cannot 
be accomplished.  Any delay in processing the permit will not constitute 
the basis of a claim under this contract.  The fact that the Contractor is 
performing work under a Department of the Army Contract will give the 
Contractor no greater rights than any other applicant for a Department of 
the Army Permit.

WISCONSIN-MINNESOTA

Regulatory Functions Branch
Construction-Operations Division
U.S. Army Engineer District, St. Paul
1135 USPO & Custom House
St. Paul, MN  55101
Telephone:  612-725-5819

1.4   PROJECT/SITE CONDITIONS

1.4.1   Condition and Use of Project Site

The drawings indicate soundings and elevations at the dredging and disposal 
sites as found in condition surveys made as stated on the contract 
drawings.  A notification of at least five (5) calendar days shall be given 
to the Contracting Officer prior to bringing any construction equipment or 
material upon the work site.  The Contractor shall be responsible for 
damages that may be suffered due to its operations.  The Contractor shall 
note Clause titled "PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS."

1.4.1.1   Physical Conditions

The physical conditions shown on the drawings are indicative of those that 
prevailed at the time of the site investigations and may be different than 
those at the time of construction.  Significant variations that would 
require changes to the plans or specification shall be reported to the 
Contracting Officer immediately.

1.4.1.2   Work and Storage Areas

Work and storage areas will be provided at the site and will be as 
designated and/or approved by the Contracting Officer.  Areas made 
available to the Contractor will be selected to minimize interference with 
Government operations and other contractors.

1.4.2   Waterways Navigation and Traffic
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The Contractor shall acquaint itself with all information and regulations 
pertaining to navigation and vessel traffic within the waterways at the 
project site.  The Contractor shall coordinate with the U.S. Coast Guard to 
assure that a "NOTICE TO MARINERS" is issued prior to its work activity at 
the project site.  A copy of the requisite notice form is enclosed in 
SECTION 01999.  The completed form shall be sent to the address stated in 
the Subparagraph entitled "Temporary Lights, Signals and Buoys Required by 
U.S. Coast Guard".  The Government will not undertake to keep the waterways 
free from vessels or other obstructions, except to the extent of such 
regulations, if any, as may be prescribed by the Secretary of the Army, in 
accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917 (see Title 33, U.S.C.A. Sec. 1).  The Contractor is 
required to conduct its work in such manner as to obstruct navigation as 
little as possible and, in case the Contractor's plant so obstructs a 
channel as to make difficult or endanger the passage of vessels, said plant 
shall be promptly moved on the approach of any vessel to such an extent as 
may be necessary to afford a practicable passage.  Upon completion of the 
work, the Contractor shall promptly remove its plant, including ranges, 
buoys, piles, and other marks placed by it under the contract in navigable 
waters or on shore.

1.4.2.1   Navigation

Information and regulations pertaining to navigation may be obtained from 
the current issue of the "UNITED STATES COAST PILOT 6," issued annually by 
the Department of Commerce, National Oceanic and Atmospheric Administration 
(NOAA).  The "UNITED STATES COAST PILOT" may be obtained from National 
Ocean Survey, NOAA, Distribution Division-C44, Riverdale, Maryland 20840.

1.4.2.2   Traffic

Vessels that may use the waterways at the project site consist of 
recreational craft and commercial vessels.  This traffic may interfere with 
contract operations and the Contractor shall conduct its work with due 
regard to and in coordination with the requirements of all navigation.  
Information regarding the types and amount of passages made by commercial 
vessels that may use the waterways at the project site may be obtained from 
the current issue of the "Waterborne Commerce of the United States, Part 3, 
Waterways and Harbors, Great Lakes," published by the Department of Army, 
Corps of Engineers.  The Department of the Army publication may be obtained 
at no charge from the following:

District Engineer, U.S. Army Engineer District, New Orleans, Waterborne 
Commerce Section, P.O. Box 60267, New Orleans, Louisiana 70160.  Phone 
504-862-1425, FAX 504-862-1091.

1.4.3   Existing Vegetation, Structures, Equipment, Utilities & Improvements

General locations of applicable existing utilities, vegetation, structures, 
equipment and improvements, based upon latest information available to the 
Government have been shown on the drawings.  However, it is the 
Contractor's obligation to establish the exact horizontal and vertical 
location and size of all existing utility lines which are located within 
the required work area.  The Contractor shall submit a utility locating 
plan for locating existing utilities and a copy of its utility location 
findings prior to commencing work on the site.  Any utility lines which are 
not found by the Contractor, but which are known to exist at the project 
site, shall be reported to the Contracting Officer immediately.  The 
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Contracting Officer will have the option of directing commencement of work 
at the site or requiring the Contractor to submit further plans for 
locating the utility lines.  Once the utilities have been located and 
marked, the Contractor shall be deemed to have the location made known to 
it pursuant to CLAUSE titled "PROTECTION OF EXISTING VEGETATION, 
STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS."  If the Contractor 
damages any existing utility line, vegetation, structure, equipment or 
improvement, a report thereof shall be made immediately to the Contracting 
Officer.  In any event, existing utility lines, vegetation, structures, 
equipment or improvements shall be protected from damage, and if damaged, 
shall be repaired by the Contractor at its own expense.

1.4.4   Vehicular Access

Throughout the period of work on this contract, the Contractor shall 
maintain an all-weather roadway through or around its work area when work 
therein would otherwise block an existing roadway.  Such permanent or 
temporary roadways shall be kept open for use by emergency vehicles, as 
well as residential and commercial traffic at all times.

1.4.5   Utility Services

1.4.5.1   Contractor-Furnished Utility Services

The Contractor shall furnish, at its own expense, all water, electric 
current, toilets, and other utilities required for its use.

1.4.6   Protection and Maintenance of Traffic

1.4.6.1   Haul Roads

The Contractor shall, at its own expense, construct access and haul roads 
necessary for proper prosecution of the work under this contract.  Haul 
roads shall be constructed with suitable grades and widths; sharp curves, 
blind corners, and dangerous cross traffic shall be avoided.  The 
Contractor shall provide necessary lighting, signs, barricades, and 
distinctive markings for safe movement of traffic.  The method of dust 
control shall be adequate to ensure safe operation at all times.  Location, 
grade, width, and alignment of construction and hauling roads shall be 
subject to approval by the Contracting Officer.  Lighting shall be adequate 
to assure full and clear visibility for full width of haul road and work 
areas during any night work operations.  Upon completion of the work, haul 
roads shall be removed unless otherwise approved by the Contracting 
Officer.  Any dirt or mud which is tracked onto paved or surfaced roadways 
shall be promptly cleaned away.

1.4.7   Contract Supervision and Representation

The Contractor's local representative shall be available to Government 
representatives during duty hours, 8 a.m. to 4:30 p.m., on normal working 
days and shall be available by telephone at other times.  The name of the 
Contractor's representative and the contact telephone number shall be 
furnished to the Government.

1.4.8   Traffic Control Plan

The Contractor shall control traffic in accordance with its approved plan.

1.4.9   Temporary Lights, Signals and Buoys Required by Coast Guard
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All temporary lights, signals and buoys required by the U.S. Coast Guard 
must be displayed during the required work.  Information regarding required 
signals, lights, buoys and other requirements may be obtained from the 
Commander (oan), Ninth Coast Guard District, 1240 East Ninth Street, 
Cleveland, Ohio 44199-2060, Telephone (216) 522-3990.

1.4.10   Navigation Buoys

1.4.10.1   Relocation of Existing Buoys

If the relocation of existing navigation buoys is required to perform the 
contract work, the Contractor shall request permission for their relocation 
from the U.S. Coast Guard through the Contracting Officer. Once relocated, 
a record shall be maintained of the buoy relocation position(s).  The 
request shall be provided to the Contracting Officer not less than three 
(3) weeks prior to need of the buoy relocation.  The Contractor shall be 
responsible for performing the relocation work, which shall be in 
accordance with U.S. Coast Guard requirements. 

1.4.10.2   Temporary Dredging and Construction Buoys

In order to distinguish temporary buoys placed and maintained by the 
Contractor for dredging or construction purposes from aids to navigation 
placed by the U.S. Coast Guard, the Contractor's buoys shall be white and 
the top two (2) feet shall be light green in color.  The Contractor shall 
remove its temporary buoys at the completion of the work.

1.4.10.3   Buoy Markings

If buoys with special markings are needed to indicate the different sides 
of the navigable channel, prior arrangements shall be made with the U.S. 
Coast Guard, through the Contracting Officer.

1.4.11   Layout of Work and Surveys

1.4.11.1   Layout of Work

The following requirements are in addition to the requirements of CLAUSE 
titled "LAYOUT OF WORK."  The Government has established bench marks and 
horizontal control points at the site of the work.  Horizontal control 
points and descriptions of bench marks are shown on the drawings and on 

sheets enclosed in SECTION 01999.  The elevations of bench marks are 
referred to mean water level (IGLD 1955).

1.4.11.2   Surveyor Requirements

From these control points and bench marks, the Contractor shall lay out the 
work by establishing all lines, grades, range markers and gauges at the 
site as necessary to control the work.  All survey information shall be 
recorded in accordance with standard and approved methods and in the survey 
note format approved by the Contracting Officer.  All field notes, 
sketches, recordings and computations made by the Contractor in performing 
the layout work shall be available at all times during the progress of the 
work for ready examination by the Contracting Officer or his or her duly 
authorized representative and upon completion of the contract work the 
originals shall be turned over to the Contracting Officer in ring binders.

SECTION 01100  Page 7



GEDO4 FY04 Maintenance Dredging Green Bay Harbor,  Wi

1.4.11.3   Suspension

The Contracting Officer may require that work be suspended at any time when 
location and limit marks established by the Contractor are not reasonably 
adequate to permit checking the work.  Such suspension will be withdrawn 
upon satisfactory replacement of location and limit marks.  Such suspension 
shall be at no additional cost to the Government and shall not entitle the 
Contractor to an extension of time for completing the work.

1.4.11.4   Verification

The Government may make checks as the work progresses to verify lines and 
grades established by the Contractor and to determine the conformance of 
the completed work as it progresses with the requirements of contract 
specifications and drawings.  Such checking by the Contracting Officer or 
his or her representative shall not relieve the Contractor of its 
responsibility to perform all work in accordance with the contract drawings 
and specifications and the lines and grades given therein.

1.5   SEQUENCING AND SCHEDULING

1.5.1   Exclusion of Period in Computing Completion Schedules

No  work will be required during the period between 15 November and 15 
April inclusive and the days in this period will not be counted when 
computing the required completion date.  The Contractor may perform work, 
unless otherwise prohibited, during all or any part of this period upon 
giving prior written notice to the Contracting Officer.

1.5.2   Bridge Opening Restriction

The Contractor shall be prohibited from requesting opening for the Main 
Street, Mason Street, and Walnut Street Bridges DURING ANY NONHOLIDAY 
WEEKDAYS FOR THE FOLLOWING DAILY PERIODS:

(a)  7 a.m. to 8 a.m.

(b)  12 noon to 1 p.m.

(c)  4 p.m. to 5 p.m.

1.5.3   Sunday, Holiday And Night Operations

When the Contractor elects to work on Sundays, holidays or nights (when not 
prohibited herein), notice of its intention to do so shall be given to the 
Contracting Officer not less than forty-eight (48) hours in advance 
thereof.  Adequate lighting for thorough inspection of night operations 
shall be provided by the Contractor at its expense.

1.5.4   Start Work

Evidence that the Contractor has started procurement of materials, 
preparation and submission of submittal register, mobilization, and other 
preparatory work will satisfy the requirement that work commence within ten 
(10) calendar days after receipt of Notice to Proceed.  (See Clause titled 
"COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK", FAR 52.212-0003.) 
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1.6   ACCOMMODATIONS FOR INSPECTORS

The Contractor shall, prior to the start of work, furnish a temporary field 
office for Government personnel, physically and acoustically separated from 
the Contractor's offices, located near the site of the work, as approved by 
the Contracting Officer.  The Contractor shall have the option of providing 
the field office facility in an existing or new building, or a trailer.  
All utilities as specified or required shall be hooked up and in working 
order prior to the start of work and shall be maintained during the entire 
contract period.  The entire cost to the Contractor for furnishing, 
equipping and maintaining the accommodations shall be included in the 
contract price.  If the Contractor fails to meet these requirements, the 
facilities will be secured by the Contracting Officer and the cost thereof 
will be deducted from payments to the Contractor.  All facilities provided 
for the use of Government personnel under this Paragraph shall remain the 
property of the Contractor.

1.6.1   Field Office

The temporary field office shall have approximately 200 square feet of 
floor space and a minimum of seven (7) feet of headroom.  An eight (8) foot 
by thirty (30) foot office trailer may be made available in lieu of the 
building.  The field office or trailer shall be provided with a work table, 
two (2) lockable desks, and five (5) chairs.  It shall be weatherproof and 
be supplied with heat in season, a minimum of one (1) door, electric 
lights, a telephone answering device with handset, phone service provided 
by the Contractor, a facsimile machine, a medium production rate plain 
paper copier with sorter and paper supplies, a sufficient number of 
adjustable windows for adequate light and ventilation, toilet facilities 
with a wash basin with unheated water, and water cooler with approved 
drinking water. Exterior portable toilet facilities without wash basin may 
be provided in lieu of interior toilet facilities.  The windows shall be 
screened and provided with locking devices, arranged to open and be 
securely fastened from the inside.  In warm weather, air conditioning shall 
be furnished which will maintain the office at 50 percent relative humidity 
and a room temperature of 75 degrees F, or 20 degrees below the outside 
temperature when the outside temperature is 95 degrees F or higher.  In 
addition to the above requirements, the Government field office or trailer 
shall be provided with the following:

1.6.1.1   Door Locks

Each exterior door shall be provided with an approved deadbolt lock in the 
door, key operated from both sides and tamperproof heavy duty hasp bolted 
to the door.  Each lock shall be provided with two (2) keys.

1.6.1.2   Security Window Guards

All exterior window openings and glazed panels of exterior doors shall be 
provided with security window guards.  As a minimum, they shall be round 
frame stationary window guards consisting of 1-1/2 inch diamond mesh No. 10 
W & M gage wire, clinched to 3/8 inch round rod frames, secured to the 
building or trailer with tamperproof fastenings and shall cover the entire 
glazed opening.

1.6.1.3   Lighting
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A light shall be installed over each exterior door and shall be kept 
lighted at night, including Saturdays, Sundays and holidays.

1.6.1.4   Storage Closet

The field office building or trailer shall have a closet for storage of 
pilferable equipment.  The closet shall be at least three (3) foot by three 
(3) foot, floor to ceiling height, and have one (1) upper shelf.  The door 
to the closet shall have an approved deadbolt lock or a hasp with an 
approved padlock.  The hasp shall be installed with tamperproof type 
fastenings.  Two (2) keys shall be provided for the deadbolt lock or 
padlock.  Leaves of door hinges shall be unexposed.

 1.6.1.5   Cleaning

The Contractor shall clean the office facility once each work week, or as 
directed.  Cleaning shall include, but not be limited to, sweeping the 
floor, dusting furniture, collecting trash, floor scrubbing, window washing 
and toilet facility cleaning.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION  (NOT APPLICABLE)

END>
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SECTION 01101

REAL ESTATE
 
PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, titled 
"SUBMITTAL PROCEDURES":

SD-01  Preconstruction Submittals

Additional Property Agreements; G-AOF.

Copies of any additional property agreements for Contractor-acquired real 
estate rights for this project if needed shall be furnished before entering 
thereon.

1.2   REGULATORY REQUIREMENTS

1.2.1   Real Estate Rights

Rights for the use of the Government-furnished transfer and disposal areas 
have been obtained and the general limits of the areas are shown on the 
drawings.  Copies of instruments conveying rights for use of the disposal 
and transfer areas shown on the drawings and specified herein are available 
for inspection in the Real Estate Division U.S.  Army Corps of Engineers, 
Detroit District, 477 Michigan Avenue, McNamara Building, Detroit, 
Michigan.  Conformance to all applicable requirements of the instruments 
conveying rights is required.  Two (2) copies of each instrument will be 
furnished to the Contractor.No other real estate rights have been obtained 
by the Government for this project.

1.2.2   Additional Real Estate Rights

Any additional property agreements and/or real estate rights desired by the 
Contractor shall be obtained by the Contractor at its own expense.  Such 
agreements shall clearly relieve the Government of any responsibility for 
damages or liability resulting from the Contractor's use of such grounds.

1.3   PROJECT/SITE CONDITIONS

1.3.1   Location and Verification

It shall be the Contractor's responsibility to accurately locate the limits 
of all lands utilized under the contract .  The corner and angle points of 
each area for which rights have been obtained shall be marked with 
semipermanent markers except where there is an approved existing property 
marker.  Temporary markers shall be placed at points on alignment.  The 
points on alignment shall be marked at stations so that intervals between 
points do not exceed 200 feet.

1.3.2   Survey Markers

All markers shall be installed in an area prior to its use and they shall 
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be available for reference during and upon completion of use of the area.  
Where approved existing property markers are found, a witness stake, as 
specified in Subparagraph, "Semipermanent Markers" below, shall be 
provided.  If the types of markers specified hereinafter cannot be used, 
other types, as approved by the Contracting Officer, shall be provided.

1.3.2.1   Semipermanent Markers

The markers shall be a steel rod one-half inch in diameter and four (4) 
feet long.  The steel rod shall be driven vertically into the ground so 
that the top is flush with the finished ground surface.  Each marker shall 
be witnessed by a 2" x 2" yellow stake extending two (2) feet above the 
ground surface and driven into the ground until stable, with not less than 
one (1) foot penetration.

1.3.2.2   Temporary Markers

Markers shall be 2" x 2", red-colored, wood hub stakes driven into the 
ground until stable (not less than one (1) foot penetration) with two (2) 
feet projecting above the ground surface.  If the period in which temporary 
markers are to be in place exceeds one (1) construction season, a more 
permanent type of marker, as approved, shall be provided.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

END>
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SECTION 01130

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

40 CFR 261 Identification and listing of Hazardous 
Waste

ENGINEERING MANUALS (EM)

EM 385-1-1 (3 Sept. 1996) U.S. Army Corps of 
Engineers Safety and Health Requirements 
Manual

WISCONSIN DEPARTMENT OF TRANSPORTATION (WDOT)

WDOT 1996 (1996) Standard Specifications for Highway 
and Structure Construction

1.2   DEFINITIONS

Environmental pollution and damage is defined as the presence of chemical, 
physical, or biological elements or agents that adversely affect human 
health or welfare; unfavorably alter ecological balances of plant or animal 
communities; or degrade the environment from an aesthetic, cultural or 
historic perspective.  Environmental protection is the prevention/control 
of pollution and habitat disruption that may occur during construction.  
The control of environmental pollution and damage requires consideration of 
air, water, land, biological and cultural resources (archaeological and 
historic resources); and includes management of visual aesthetics; noise; 
solid, chemical, gaseous, and liquid waste; radiant energy and radioactive 
materials; and other pollutants.

1.3   SUBMITTALS

Government approval is required for all submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330, titled 
"SUBMITTAL PROCEDURES":

SD-01 Preconstruction Submittals

Environmental Protection Plan; G-ECD.  

Submit in writing an Environmental Protection Plan within ten (10) calendar 
days after receipt of Notice to Proceed.  See Article titled "ENVIRONMENTAL 
PROTECTION PLAN" for details.

 
1.4   ENVIRONMENTAL PROTECTION REQUIREMENTS
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The Contractor shall be knowledgeable of and comply with all applicable 
Federal, State, and local laws, regulations, permits and licenses 
concerning environmental protection, pollution control and abatement that 
are applicable to the Contractor's proposed operations.  Note any unique 
requirements for this contract in the environmental pollution control plan. 
Also see Clauses titled "PERMITS AND RESPONSIBILITIES."  The Contractor 
shall provide environmental protective measures and procedures to prevent 
and control pollution, limit habitat disruption, and correct environmental 
damage that occurs during construction.

1.4.1   Protection of Features

This section supplements the Contract Clause "PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS".  The 
Contractor shall prepare a list of features requiring protection under the 
provisions of the contract clause which are not specially identified on the 
drawings as environmental features requiring protection.  The Contractor 
shall confine its activities to areas defined by the drawings and 
specifications.  The Contractor shall protect those environmental features, 
indicated specially on the drawings or in the specifications, in spite of 
interference which their preservation may cause to the Contractor's work 
under the contract.

1.4.2   Permits

The Contractor shall obtain any necessary permits and licenses that have 
not been obtained by the Government.  This section supplements the 
Contractor's responsibility under the contract Clause "PERMITS AND 
RESPONSIBILITIES" to the extent that the Government has already obtained 
environmental permits.  The Contractor shall comply with the terms, and 
conditions of these permits.  The Contractor shall also comply with other 
environmental commitments made by the Government, including any 
environmental documents pertaining to the project.

1.4.3   Environmental Assessment of Contract Deviations

The Contract specifications have been prepared to comply with the special 
conditions and mitigation measures of an environmental nature which were 
established during the planning and development of this project.  The 
Contractor is advised that deviations from the drawings or specifications 
(e.g., proposed alternate borrow areas, disposal areas, staging areas, 
alternate access routes, etc.) could result in the requirement for the 
Government to reanalyze the project from an environmental standpoint. 
Deviations from the construction methods and procedures indicated by the 
plans and specifications which may have an environmental impact will 
require a extended review, processing, and approval time by the Government. 
The Contracting Officer reserves the right to disapprove alternate methods, 
even if they are more cost effective, if the Contracting Officer determines 
that the proposed alternate method will have an adverse environmental 
impact.

1.5   ENVIRONMENTAL PROTECTION PLAN

The Contractor shall submit an Environmental Protection Plan for review and 
acceptance by the Contracting Officer.  The Government will consider an 
interim plan for the first 30 days of operations.  However, the Contractor 
shall furnish an acceptable final plan not later than 30 calendar days 
after receipt of the Notice to Proceed.  Acceptance is conditional and is 
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predicated upon satisfactory performance during construction.  The 
Government reserves the right to require the Contractor to make changes in 
the Environmental Protection Plan or operations if the Contracting Officer 
determines that environmental protection requirements are not being met.  
The plan shall detail the actions which the Contractor shall take to comply 
with all applicable Federal, State, and local laws and regulations 
concerning environmental protection and pollution control and abatement, as 
well as the additional specific requirements of this contract.  The 
Contractor shall refer to the applicable existing environmental 
documentation to ensure that the natural, historic, and cultural resources 
specific or unique to this project are protected.  Any necessary 
coordination with and/or notices to all interested agencies and the public 
have been made by the Government for environmental documentation prepared 
by the Government.  Copies of the documents are available for review at the 
offices of the Detroit District, Environmental Analysis Branch, 7th Floor, 
477 Michigan Avenue, Detroit, MI 48226.  No physical work at the site shall 
begin prior to acceptance of the Contractor's plan or an interim plan 
covering the work to be performed. The environmental protection plan shall 
include, but not be limited to, the following:

1.5.1   Federal, State and Local Laws and Regulations

The Contractor shall be knowledgeable of all Federal, State and local 
environmental laws and regulations which apply to the construction 
operations under the Contract and shall list any unique requirements 
applicable to this contract as part of the Environmental Protection Plan.

1.5.2   Spill Control Plan

The Contractor shall include as part of the Environmental Protection Plan, 
a Spill Control Plan.  The plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a substance 
regulated by the Emergency Response and Community Right-to-Know Act or 
regulated under State or local laws or regulations.  The Spill Control Plan 
supplements the requirements of EM 385-1-1.  This plan shall include as a 
minimum:

a.  The name of the individual who will be responsible for implementing 
and supervising the containment and cleanup.

b.  Training requirements for Contractor's personnel and methods of 
accomplishing the training.

c.  A list of materials and equipment to be immediately available at 
the job site, tailored to cleanup work of the potential hazard(s) 
identified.

d.  The names and locations of suppliers of containment materials and 
locations of additional fuel oil recovery, cleanup, restoration, and 
material-placement equipment available in case of an unforeseen spill 
emergency.

e.  The methods and procedures to be used for expeditious contaminant 
cleanup.

f.  The name of the individual who will report any spills or hazardous 
substance releases and who will follow up with complete documentation.  
This individual shall immediately notify the Contracting Officer in 
addition to the legally required Federal, State, and local reporting 
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channels (including the National Response Center 1-800-424-8802) if a 
reportable quantity spill occurs.  The plan shall contain a list of the 
required reporting channels and telephone numbers.

1.5.3   Contaminant Prevention Plan

As a part of the Environmental Protection Plan, the Contractor shall 
prepare a contaminant prevention statement identifying potentially 
hazardous substances to be used on the job site and intended actions to 
prevent accidental or intentional introduction of such materials into the 
air, water, or ground.  The Contractor shall detail provisions to be taken 
to meet Federal, State, and local laws and regulations regarding the 
storage and handling of these materials.

1.5.4   Environmental Monitoring

The Contractor shall include in the plan the details of environmental 
monitoring requirements under the laws and regulations and a description of 
how this monitoring will be accomplished, including, but not limited to, 
monitoring of land, air, and water resources, including noise, odors and 
vibrations. 

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS

3.1.1   Work Area Limits

Prior to any construction, the Contractor shall mark the areas where the 
work is to be performed under this contract.  Isolated areas within the 
general work area which are to be saved and protected shall also be marked 
or fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, the markers shall be visible during darkness.  The 
Contractor shall convey to its personnel the purpose of marking and/or 
protection of all necessary objects.

3.1.2   Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features to 
be preserved, indicated and defined on the drawings submitted by the 
Contractor as a part of the Environmental Protection Plan shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  Vegetated soil surfaces disturbed by construction 
activities shall be re-vegetated as soon as practicable after completing 
operations in the disturbed area.  Trees, brush and vegetation which will 
be covered with dredged material within a confined disposal facility (CDF) 
are not required to be preserved and protected.

3.1.2.1   Tree Protection

No ropes, cables, or guys shall be fastened to or attached to any tree(s) 
for anchorage unless specifically authorized by the Contracting Officer.  
Where such special use is permitted, the Contractor shall provide effective 
protection to prevent damage to the tree and other land and vegetative 
resources.  Unless specifically authorized by the Contracting Officer, no 
construction equipment or materials shall be placed or used within the drip 
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line of trees shown on the drawings to be saved.  No excavation or fill 
shall be permitted within the drip line of trees to be saved except as 
shown on the drawings.  Trees, brush and vegetation which will be covered 
with dredged material within a confined disposal facility (CDF) are not 
required to be protected and preserved.

3.1.3   U.S. Department of Agriculture (USDA) Quarantined Considerations

The Contractor shall thoroughly clean all construction equipment at the 
prior job site in a manner that ensures all residual soil is removed and 
that egg deposits from plant pests are not present to prevent the spread of 
non-indigenous and/or pest species.  The Contractor shall consult with the 
USDA Plant Protection and Quarantine (USDA - PPQ) jurisdictional office for 
additional cleaning requirements that may be necessary.

3.1.3.1   Control of Non-Indigenous Aquatic Nuisance Species

The Contractor shall conduct diligent watercraft operating practices to 
prevent the spread of Non-Indigent Aquatic Nuisance Species (ANS).  Such 
practices shall include, but not be limited to, cleaning equipment on-site 
to prevent the spread of seeds, eggs, larvae, or other dispersal vectors 
(e.g. do not transport soil and plant matter from one location to another); 
and discharging or exchanging ballast water or other water from a vessel of 
any type only at a location where the chances for survival of ANS are 
minimal, such as at cold, deep regions of Lake  which are far from shore. 

3.1.4   Disposal of Waste Materials

Disposal of any materials, waste, effluents, trash, garbage, unsatisfactory 
excavated materials, oil, grease, chemicals, etc., in areas adjacent to 
streams, rivers, or lakes and in areas not authorized for waste disposal 
shall not be permitted.  If any waste material is dumped or placed in 
unauthorized areas, the Contractor shall remove the material and restore 
the area to the condition of the adjacent undisturbed area.  If necessary, 
ground which has become contaminated through the fault or negligence of the 
Contractor shall be excavated, disposed of as directed by the Contracting 
Officer, and replaced with suitable fill material compacted and finished 
with topsoil and planted as required to re-establish vegetation, all at the 
expense of the Contractor.  Disposal of waste, trash and other materials 
off the project site shall be in accordance with all applicable Federal, 
State, and local laws, rules and regulations.  Removed vegetation, 
including trees, shall be put to beneficial reuse and not placed into 
landfills.

3.1.4.1   Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and other 
discarded solid materials (excluding clearing debris and hazardous waste as 
defined in following paragraphs).  Solid waste shall be placed in 
containers and disposed of on a regular schedule.  All handling and 
disposal shall be conducted in such a way as to prevent spillage and 
contamination.  The Contractor shall dispose of all solid waste in  
compliance with Federal, State, and local requirements.

3.1.4.2   Disposal of Chemical Waste

Chemical waste shall be stored in corrosion resistant containers, removed 
from the work area and disposed of in accordance with Federal, State, and 
local laws, rules and regulations.
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3.1.4.3   Spillages

Special measures shall be taken to prevent chemicals, fuels, oils, greases, 
bituminous materials, ashes, sawdust, waste washings, herbicides and 
insecticides, rubbish or sewage, and other pollutants from entering public 
waters.

3.1.5   Disposal of Contractor Generated Hazardous Wastes

Hazardous wastes are hazardous substances as defined in 40 CFR 261, or as 
defined by applicable State and local regulations.  Hazardous waste 
generated by construction activities shall be removed from the work area 
and be disposed in compliance with Federal, State, and local requirements.  
The Contractor shall segregate hazardous waste from other materials and 
wastes, and shall protect it from the weather by placing it in a safe 
covered location; precautionary measures against accidental spillage such 
as berming or other appropriate measures shall be taken.   Hazardous waste 
shall not be dumped onto the ground, into storm sewers or open water 
courses, or into the sanitary sewer system.  A copy of the manifest shall 
be provided to the Contracting Officer for any hazardous waste disposed of 
under this contract.

3.1.6   Fuels and Lubricants

Fueling and lubrication of equipment and motor vehicles shall be conducted 
in a manner that affords the maximum protection against spills and 
evaporation.  Lubricants and waste oil to be discarded shall be stored in 
marked corrosion-resistant containers and recycled or disposed in 
accordance with Federal, State, and local laws and regulations.

3.1.7   Hydrocarbons, Carbon Monoxide, and Oxides of Nitrogen and Sulfur

Vapor/gaseous emissions of hydrocarbons, carbon monoxide, oxides of 
nitrogen and sulfur oxides from equipment shall be controlled to Federal 
and State limits at all times.

3.1.8   Odors

Odors from all construction activities, processing and preparation of shall 
be controlled at all times.

3.1.9   Ground Vibrations

Ground vibrations from construction activities shall be controlled at all 
times.

3.1.10   Protection from Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize damage to the environment by noise.  Construction 
equipment shall be fitted with noise control devices.

3.2   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

3.2.1   Discovered Historic, Archaeological, and Cultural Resources

If, during construction activities, items are observed that may have 
historic or archaeological value (e.g., human remains or associated objects 

SECTION 01130  Page 8



GEDO4 FY04 Maintenance Dredging Green Bay Harbor,  Wi

or artifacts are discovered), such items shall be protected in place and 
the observations shall be reported immediately to the Contracting Officer 
so that the District Archaeologist may be notified and a determination made 
as to their significance and what, if any, special disposition of the finds 
should be made.  The Contractor shall cease all activities that may result 
in impact to, or the destruction of, these resources.  The Contractor shall 
prevent its employees from trespassing on, removing, or otherwise 
disturbing such resources.

3.3   PROTECTION OF WATER RESOURCES

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters.

3.4   PROTECTION OF FISH AND WILDLIFE RESOURCES

3.4.1   Protection of Fish, Wildlife and Flora

The Contractor shall keep construction activities under surveillance, 
management and control to minimize interference with, disturbance to and 
damage of fish, wildlife and flora.  Species that require specific 
attention along with measures for their protection shall be listed by the 
Contractor prior to beginning construction operations.  See Subparagraph 
titled "Environmental Protection Plan."

3.5   PROTECTION OF AIR RESOURCES

Special management techniques as set out below shall be implemented to 
control air pollution by the construction activities.  These techniques 
supplement the requirements of Federal, State, and local laws and 
regulations; and the safety requirements under this Contract.  If any of 
the following techniques conflict with the requirements of Federal, State, 
or local laws or regulations, or safety requirements under this contract, 
then those requirements shall be followed in lieu of the following.

3.5.1   Particulates

Airborne particulates, including dust particles, aerosols, and gaseous 
by-products from construction activities and processing and preparation of 
materials, shall be controlled at all times, including weekends, holidays, 
and hours when work is not in progress.  The Contractor shall maintain all 
excavations, stockpiles, haul roads, permanent and temporary access roads, 
plant sites, disposal sites, borrow areas, and all other work areas free 
from airborne dust which would cause a hazard or nuisance.

3.6   INSPECTION

If the Contracting Officer notifies the Contractor in writing of any 
observed noncompliance with contract requirements or Federal, State, or 
local laws, regulations, or permits, the Contractor shall inform the 
Contracting Officer of proposed corrective action and take such action to 
correct the noncompliance.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work 
until satisfactory corrective action is taken.  No time extensions will be 
granted or costs or damages allowed to the Contractor for any such 
suspension.

3.7   MAINTENANCE OF POLLUTION CONTROL FACILITIES
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The Contractor shall maintain all constructed pollution control facilities 
and portable pollution control devices for the duration of the Contract or 
for the length of time construction activities create the particular 
pollutant.

3.8   TRAINING OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environmental protection and 
pollution control.  The Contractor shall conduct environmental 
protection/pollution control meetings for all Contractor personnel monthly. 
 The training and meeting agenda shall include methods of detecting and 
avoiding pollution, familiarization with pollution standards, both 
statutory and contractual, installation and care of facilities (vegetative 
covers, etc.), and instruments required for monitoring purposes to ensure 
adequate and continuous environmental protection/pollution control.  
Anticipated hazardous or toxic chemicals or wastes, and other regulated 
contaminants, shall also be discussed.  Other items required to be 
discussed shall include recognition and protection of archaeological sites, 
artifacts, and historic structures.

3.9   POST CONSTRUCTION CLEANUP OR OBLITERATION

The Contractor shall obliterate all signs of temporary facilities such as 
haul roads, work area, structures, stock piles of excess or waste 
materials, fencing, buoys, stakes, or other vestiges of construction within 
the work, storage and access areas or as directed by the Contracting 
Officer.  Except for surfaced areas, the areas shall be restored to near 
natural conditions which will permit the growth of vegetation thereon.  In 
areas where restoration to near natural conditions is not required, 
surfaces shall be evenly and smoothly dressed, sloped to drain, and the 
edges of the restored area graded to be flush with the surrounding existing 
grade even if original contours are not restored.  All damaged non-surfaced 
areas shall be restored by topsoiling, fertilizing, seeding and mulching, 
unless otherwise specified or directed.  The topsoiling, fertilizing, 
seeding, and mulching shall be in accordance with the applicable provisions 
of WDOT 1996, provisions of Sections 624 through 630.

3.10   RESTORATION OF LANDSCAPE

The Contractor shall restore all landscape features damaged of destroyed 
during construction operations outside the limits of the approve work 
areas.  Such restoration shall be in accordance with the Contractor's 
submitted plan, as approved by the Contracting Officer.  The work shall be 
accomplished at the Contractor's expense.

    -- End of Section --
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SECTION 01312A

QUALITY CONTROL SYSTEM (QCS)

1.1   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

1.1.1   Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version.

1.1.2   Other Factors

Particular attention is directed to Contract Clause, "Schedules for 
Construction Contracts", Contract Clause, "Payments", Section 01320A, 
PROJECT SCHEDULE, Section 01330, SUBMITTAL PROCEDURES, and Section 01451A, 
CONTRACTOR QUALITY CONTROL, which have a direct relationship to the 
reporting to be accomplished through QCS.  Also, there is no separate 
payment for establishing and maintaining the QCS database; all costs 
associated therewith shall be included in the contract pricing for the work.

1.2   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch 
high-density diskettes or CD-ROM.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.

SECTION 01312A  Page 2



GEDO4 FY04 Maintenance Dredging Green Bay Harbor,  Wi

1.3   SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system 
configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 500 MHz Pentium or higher processor

128+ MB RAM for work station/ 256+MB RAM for server.

4 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader 8X speed or higher

SVGA or higher resolution monitor (1024X768, 256 colors)

Mouse or other pointing device.

Windows compatible printer. (Laser printer must have 4 MB+ of RAM)

Connection to the Internet, minimum 256k BPS

Software

MS Windows 98, ME, NT, or 2000

Word Processing software compatible with MS Word 97 or newer

Latest version of; Navigator, Microsoft Internet Explorer, or 
other browser that supports HTML 4.0 or higher

The Contractor's computer system shall be protected by virus 
protection software that is regularly upgraded with all issued 
manufacturer's updates throughout the life of the contract.

Electronic mail (E-mail) MAPI compatible.

1.4   RELATED INFORMATION

1.4.1   QCS User Guide

After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.   In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.4.2   Contractor Quality Control(CQC) Training 

The use of QCS will be discussed with the Contractor's QC System Manager 
during the mandatory CQC Training class.
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1.5   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and 
QA data.

1.6   DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted by E-mail with file attachments, e.g., daily reports, schedule 
updates, payment requests. If permitted by the Contracting Officer, a data 
diskette or CD-ROM may be used instead of E-mail (see Paragraph DATA 
SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM).  The QCS database typically 
shall include current data on the following items:

1.6.1   Administration

1.6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail.

1.6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the 
Contractor shall deliver subcontractor administrative data in electronic 
format via E-mail.

1.6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

1.6.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
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of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists. 

1.6.2   Finances

1.6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data by E-mail with file attachment(s).  If permitted by the 
Contracting Officer, a data diskette may be used instead of E-mail. A 
signed paper copy of the approved payment request is also required, which 
shall govern in the event of discrepancy with the electronic version.

1.6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01451A, CONTRACTOR QUALITY CONTROL.  Within 
seven calendar days of Government acceptance, the Contractor shall submit a 
data diskette or CD-ROM reflecting the information contained in the 
accepted CQC Plan:  schedule, pay activities, features of work, submittal 
register, QC requirements, and equipment list.

1.6.3.1   Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01451A, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

1.6.3.2   Deficiency Tracking.

The Contractor shall use QCS to track deficiencies.  Deficiencies 
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identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.6.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

1.6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 
via QCS.

1.6.4   Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals. 

1.6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts", or Section 01320A, PROJECT SCHEDULE, as applicable.  This 
schedule shall be input and maintained in the QCS database either manually 
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or by using the Standard Data Exchange Format (SDEF) (see Section 01320A 
PROJECT SCHEDULE).  The updated schedule data shall be included with each 
pay request submitted by the Contractor.

1.6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data using SDEF.

1.7   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

1.8   DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM

The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of computer diskettes or CD-ROM for data transfer. 
Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following: 

1.8.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
high-density diskettes formatted to hold 1.44 MB of data, capable of 
running under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

1.8.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.9   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions. 
The Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
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returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.

1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification. 

        -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, entitled 
"SUBMITTAL PROCEDURES":

SD-01 Data

Submittal Register; G-AOF

Submit submittal register[as an electronic database, using submittals 
management program furnished to contractor].  Submit with quality control 
plan and project schedule required by Section 01451, "CONTRACTOR QUALITY 
CONTROL".  Do not change data in columns (c), (d), (e), and (f) as 
delivered by the government.  Verify that all submittals required for 
project are listed and add missing submittals. Complete the following on 
the register[database]:

Column (a) Activity Number:  Activity number from the project schedule.

Column (g) Contractor Submit Date:  Scheduled date for approving 
authority to receive submittals.

Column (h) Contractor Approval Date:  Date contractor needs approval 
of submittal.

Column (i) Contractor Material:  Date that contractor needs material 
delivered to contractor control.

1.2   SUMMARY

1.2.1   Government-Furnished Information

Submittal register [database and submittal management program] will be 
delivered to the contractor, by contracting officer (on 3 1/2 inch disk). 
Register [database]will have the following fields completed, to the extent 
that will be required by the Government during subsequent usage.

Column (c):  Lists specification section in which submittal is 
required.

Column (d):  Lists each submittal description (SD No. and type, e.g. 
SD-04 Drawings) required in each specification section.

Column (e):  Lists one principal paragraph in specification section 
where a material or product is specified.  This listing is only to 
facilitate locating submitted requirements.  Do not consider 
entries in column (e) as limiting project requirements.

Column (f):  Indicate approving authority for each submittal.  A "G" 
indicates approval by contracting officer; a blank indicates 
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approval by QC manager.

The database and submittal management program will be extractable from the 
disk furnished to contractor, for operation on contractor's IBM compatible 
personal computer with 640kb RAM,a hard drive,and 3 1/2 inch high density 
floppy disk drive.

1.2   DEFINITIONS

1.3   Submittal

Shop drawings, product data, samples, and administrative submittals 
presented for review and approval.  Contract Clauses "FAR 52.236-5, 
Material and Workmanship," paragraph (b) and "FAR 52.236-21, Specifications 
and Drawings for Construction," paragraphs (d), (e), and (f) apply to all 
"submittals."

1.4   Types of Submittals

All submittals are classified as indicated in paragraph "Submittal 
Descriptions (SD)".  Submittals also are grouped as follows:

a.  Shop drawings:  As used in this section, drawings, schedules, 
diagrams, and other data prepared specifically for this contract, 
by contractor or through contractor by way of subcontractor, 
manufacturer, supplier, distributor, or other lower tier 
contractor, to illustrate portion of work.

b.  Product data:  Preprinted material such as illustrations, standard 
schedules, performance charts, instructions, brochures, diagrams, 
manufacturer's descriptive literature, catalog data, and other 
data to illustrate portion of work, but not prepared exclusively 
for this contract.

c.  Samples:  Physical examples of products, materials, equipment, 
assemblies, or workmanship that are physically identical to 
portion of work, illustrating portion of work or establishing 
standards for evaluating appearance of finished work or both.

d.  Administrative submittals:  Data presented for reviews and 
approval to ensure that administrative requirements of project are 
adequately met but not to ensure directly that work is in 
accordance with design concept and in compliance with contract 
documents.

1.5   Submittal Descriptions (SD)

SD-01 Preconstruction Submittals

Certificates of insurance

Surety bonds

List of proposed subcontractors

List of proposed products

Construction Progress Schedule
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Submittal schedule

Schedule of values

Health and safety plan

Work plan

Quality control plan

Environmental protection plan

SD-07 Certificates

Statements signed by responsible officials of manufacturer of product, 
system or material attesting that product, system or material meets 
specification requirements.  Must be dated after award of project contract 
and clearly name the project.

Document required of Contractor, or of a supplier, installer or 
subcontractor through Contractor, the purpose of which is to further 
quality of orderly progression of a portion of the work by documenting 
procedures, acceptability of methods or personnel qualifications.

Confined space entry permits.

1.6   SUBMITTAL CLASSIFICATION

Submittals are identified with submittal description (SD) numbers and are 
classified as follows:

1.6.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.6.2   Designated Reviewers

The organization designated to perform the review for approval for items 
requiring Government approval (G) is identified by acronym in the REVIEWER 
column on the SUBMITTAL REGISTER, ENG FORM 4288 or  ENG FORM 4288 (RMS). 
Following is a list of the acronyms used and their full description:

AOF = The Resident U.S. Army Corps of Engineers Area Office

RED = Real Estate Division, Detroit District, U.S. Army Corps of 
Engineers

AEN = The Architect/Engineer firm that designed the project

ECD = Engineering and Construction Division, Detroit District, U.S. 
Army Corps of Engineers

1.7   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
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a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.8   DISAPPROVED SUBMITTALS

When a submittal is returned to the Contractor and marked "DISAPPROVED" or 
"APPROVED AS NOTED, REVISE AND RESUBMIT", the Contractor shall make all 
corrections required by the Contracting Officer and promptly furnish a 
corrected submittal in the form and number of copies specified for the 
initial submittal.  If the Contractor considers any correction indicated on 
the submittals to constitute a change to the contract, a notice in 
accordance with the Contract Clause "Changes" shall be given promptly to 
the Contracting Officer.

1.9   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  
Submittals shall be made in the required number of copies and to the 
applicable Area Office.  Each submittal shall be complete and in sufficient 
detail to allow ready determination of compliance with contract 
requirements.  Prior to submittal, all items shall be checked and stamped 
in accordance with ARTICLE titled STAMPS, and approved by the CQC 
representative.  Each respective transmittal form (ENG FORM 4025) shall be 
signed and dated by the CQC representative certifying that the accompanying 
submittal complies with the contract requirements.  Proposed deviations 
from the contract requirements shall be clearly identified.  Submittals 
shall include items such as:  Contractor's, manufacturer's, or fabricator's 
drawings; descriptive literature including (but not limited to) catalog 
cuts, diagrams, operating charts or curves; test reports; test cylinders; 
samples; O&M manuals (including parts list); certifications; warranties; 
and other such required submittals.  Submittals requiring Government 
approval shall be scheduled and made prior to the acquisition of the 
material or equipment covered thereby.  Samples remaining upon completion 
of the work shall be picked up and disposed of in accordance with 
manufacturer's Material Safety Data Sheets (MSDS) and in compliance with 
existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)
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In Section 01999, is one set of ENG Form 4288 listing items of equipment 
and materials for which submittals are required by the specifications; this 
list may not be all inclusive and additional submittals may be required.  
The Contractor will also be given the submittal register as a diskette 
containing the computerized ENG Form 4288 and instructions on the use of 
the diskette.  Columns "d" through "r" have been completed by the 
Government; the Contractor shall complete columns "a" and "s" through "u" 
and submit the forms (hard copy plus associated electronic file) to the 
Contracting Officer for approval within 10 calendar days after receipt of 
the Notice to Proceed.  The Contractor shall keep this diskette up-to-date 
and shall submit it to the Government together with the monthly payment 
request.  The approved submittal register will become the scheduling 
document and will be used to control submittals throughout the life of the 
contract.  The submittal register and the progress schedules shall be 
coordinated.

3.2.1   Resident Management System

Reference is made to the RMS specified in PART 3 of SECTION 01451, 
CONTRACTOR QUALITY CONTROL and the applicable SUBMITTAL INFORMATION form 
enclosed in SECTION 01999. The Contractor is not required to make duplicate 
submittals and shall use the RMS form in lieu of ENG FORM 4288.  An RMS 
software module will be supplied to the Contractor for running and 
utilizing the RMS program.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 10 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 5 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
refrigeration and HVAC control systems.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) enclosed in SECTION 01999 shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor, or may be copied 
from the enclosed form.  This form shall be properly completed by filling 
out all the heading blank spaces and identifying each item submitted.  
Special care shall be exercised to ensure proper listing of the 
specification paragraph and/or sheet number of the contract drawings 
pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
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annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control its procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated. The distribution of approved copies will be as specified 
in the Clause titled "SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION".

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals. 

3.9   RESERVATION OF RIGHTS

The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.
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3.10   STAMPS

Stamps, approximately 2 inches high by 3 inches wide, and similar to the 
following, shall be used by the Contractor on the submittal data to 
validate approval:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

3.11   ACCIDENT PREVENTION PLAN

The format of the Contractor's Accident Prevention Plan shall be in 
accordance with APPENDIX A, MINIMUM BASIC OUTLINE FOR ACCIDENT PREVENTION 
PLAN of the SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385 1-1, 3 Sept 1996. 
 A copy of NCE FORM 129 is included in SECTION 01999 for use in preparing 
activity hazard analysis documentation.

        -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

ASTM D 3740 (1995)  Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock Used in Engineering 
Design and Construction

ASTM E 329 (1995c)  Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, entitled 
"SUBMITTAL PROCEDURES":

SD-01 Preconstruction Submittals

Quality Control Plan; G-AOF

At least ten (10) calendar days prior to commencing work submit a Quality 
Control Plan.

SD-07 Certificates

CQC System Manager; G-AOF

At least ten (10) calendar days prior to commencing work submit the 
qualification of the CQC manager.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with Clause 
titled "INSPECTION OF CONSTRUCTION."  The quality control system shall 
consist of plans, procedures, and organization necessary to produce an end 
product which complies with the contract requirements.  The system shall 
cover all construction operations, both on-site and off-site, and shall be 
keyed to the proposed construction sequence.  The project superintendent 
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will be held responsible for the quality of work on the job and is subject 
to removal by the Contracting Officer for non-compliance with quality 
requirements specified in the contract.  The project superintendent in this 
context shall mean the individual with the responsibility for the overall 
management of the project including quality and production.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
30 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of Clause titled 
"INSPECTION OF CONSTRUCTION."  The plan shall identify personnel, 
procedures, control, instructions, records, and forms to be used.  The 
Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC plan shall include, as a minimum, the following to cover all 
construction operations, both on-site and off-site, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  Information required in the paragraph titled "IMPLEMENTATION OF 
GOVERNMENT RESIDENT MANAGEMENT SUSTEM (RMS)"  shall be incorporated 
into the Contractor's Quality Control plan, as applicable. 

b.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC staff 
shall implement the three phase control system for all aspects of the 
work specified.  The staff shall include a CQC system manager who shall 
report to the project superintendent.

c.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

d.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the responsibilities 
and delegates sufficient authorities to adequately perform the 
functions of the CQC System Manager, including authority to stop work 
which is not in compliance with the contract.  The CQC System Manager 
shall issue letters of direction to all other various quality control 
representatives outlining duties, authorities and responsibilities.  
Copies of these letters shall also be furnished to the Government.

e.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite fabricators 
suppliers, and purchasing agents.  These procedures shall be in 
accordance with SECTION 01330, "SUBMITTAL PROCEDURES".

f.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
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requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

g.  Procedures for tracking preparatory, initial, and follow-up control 
phases, including documentation.

h.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These procedures 
will establish verification that identified deficiencies have been 
corrected.

i.  Reporting procedures, including proposed reporting formats.

j.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, has 
separate control requirements, and may be identified by different 
trades or disciplines, or it may be work by the same trade in a 
different environment. Although each section of the specifications may 
be generally considered as a definable feature of work, there are 
frequently more than one definable features under a particular section. 
 This list shall be as agreed upon during the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in its CQC plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

Immediately after adjournment of the required Preconstruction Conference, 
before start of construction, and prior to acceptance by the Government of 
the Quality Control Plan, the Contractor shall meet with the Contracting 
Officer or Authorized Representative and discuss the Contractor's quality 
control system.  The CQC plan shall be submitted in draft form for a review 
a minimum of 3 working days prior to the Coordination Meeting.  During the 
meeting, a mutual understanding of the system details shall be developed, 
including the forms for recording the CQC operations, control activities, 
administration of the system for both on-site and off-site work, and the 
interrelationship of the Contractor's Management and control with the 
Government's Quality Assurance.  Minutes of the meeting will be prepared by 
the Government and are to be signed by both the Contractor and the 
Contracting Officer or the Contracting Officer's Representative.  The 
minutes shall be separate from the Preconstruction Conference minutes and 
shall become a part of the contract file.  There may be occasions when 
subsequent conferences will be called by either party to reconfirm mutual 
understandings and/or address deficiencies in the CQC system or procedures 
which may require corrective action by the Contractor.
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3.3.1   Finalize CQC Plan

Immediately following the Preconstruction Conference, the Contractor shall 
finalize the CQC plan, taking into account comments made at the conference, 
and shall formally submit the CQC plan for acceptance.  The Contractor 
shall allow up to 10 calendar days for review and acceptance of the 
finalized submittal.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization which shall be 
at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the on site work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  This CQC System Manager shall be a construction person with a 
minimum of 3 years in related work.  This CQC system manager shall be on 
site at all times during construction and shall be employed by the prime 
Contractor  The CQC System Manager shall be assigned as System Manager but 
may have duties as project superintendent in addition to quality control.  
An alternate for the CQC System Manager shall be identified in the plan to 
serve in the event of the System Manager's absence.  The requirements for 
the alternate shall be the same as for the designated CQC System Manager.

3.4.3   Additional Requirements

In addition to the above experience and education requirements the CQC 
System Manager shall have completed the course titled "Construction Quality 
Management For Contractors".  This course is periodically offered at one or 
more of the Area Offices within the District.

3.4.4   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times 
that the work related to the applicable skill is ongoing.  When it is 
necessary to make changes to the CQC staff, the Contractor shall revise the 
CQC Plan to reflect the changes and submit the changes to the Contracting 
Officer for acceptance.

3.5   SUBMITTALS

Submittals shall be as specified in SECTION 01330,titled "SUBMITTAL 
PROCEDURES".  The CQC organization shall be responsible for certifying that 
all submittals are in compliance with the contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
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that the construction, to include that of subcontractors, complies with the 
requirements of the contract.  The controls shall be adequate to cover all 
construction operations and will be keyed to the proposed construction 
sequence.  The controls shall include at least three phases of control to 
be conducted by the CQC system manager for all definable features of work, 
as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site. This phase shall 
include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions have been made to provide required control 
inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and sample 
work to assure that they are on hand, conform to approved shop drawings 
or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction tolerances 
and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning any of the required action of the preparatory control phase.  
This phase shall include a meeting conducted by the CQC system manager 
and attended by the superintendent, other CQC personnel (as 
applicable), and the foreman responsible for the definable feature.  
The results of the preparatory phase actions shall be documented by a 
completed Preparatory Inspection Checklist and by separate minutes 
prepared by the CQC system manager and attached to the daily QC report. 
 The Contractor shall instruct applicable workers as to the acceptable 
level of workmanship required in order to meet contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

SECTION 01451  Page 6



GEDO4 FY04 Maintenance Dredging Green Bay Harbor,  Wi

a.  A check of preliminary work to ensure that it is in compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance. 
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards. Compare with required sample panels 
as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the safety 
plan and activity hazard analysis.  Review the activity analysis with 
each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  A completed initial inspection checklist 
of this phase shall be prepared by the CQC system manager and attached 
to the daily QC report.  Exact location of initial phase shall be 
indicated for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
on-site, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure continuing compliance with 
contract requirements until completion of the particular feature of work. 
The checks shall be made a matter of record in the CQC documentation. Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Implementation of Government Resident Management System (RMS)

The Contractor shall utilize the Government-furnished CQC Management 
Report, NCE Form 63 for its daily reports. (Copy enclosed in SECTION 
01999).  Other Contractor desired reporting forms may be used in addition 
to this form.  The Contractor shall use a government-furnished RMS CQC 
computer module for managing the quality control for this project. On the 

Government-furnished Input Forms in SECTION 01999 for use with the RMS, the 
Contractor shall provide the following information:

(1) Prime Contractor staffing

(2) letter codes which the Contractor wishes to use in addition to 
those supplied with the program libraries. A list of current 
existing codes is provided in SECTION 01999.  

(3) subcontractor information showing trade, name, address, and 
insurance expiration dates 

(4) Definable features of work from a Government provided 
dictionary (may be expanded by the Contractor, as approved). 
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(5) Pay activity and activity information, including minimum and 
maximum durations for each activity on a separate listing.  The 
sum of all activity values shall equal the contract amount and, 
all Bid Items and Additives shall be separately identified, in 
accordance with the BIDDING SCHEDULE. Bid Items may include 
multiple activities, but activities may only be assigned to one 
such Bid Item.  All of the data listed in this Subpart 6 shall be 
provided and the RMS CQC module shall be completed to the 
satisfaction of the Contracting Officer prior to any contract 
payments (except payments for bonds, insurance and/or mobilization 
as approved by the Contracting Officer) and shall be updated as 
required.

(6) Required Quality Control tests (as applicable) tied to 
individual activities.  The QC Reports/QC Requirements function of 
the RMS QC Module will be used to meet the requirements for 
tracking of verification and acceptance testing specified in the 
paragraph titled "Content of the CQC Plan".

(7) Submittal information relating to specification section, bid 
item number, description, activity number, review period and 
expected procurement period 

(8) User schooling information (as applicable).  

The above items shall be incorporated into the required submittal for the 
Contractor's Quality Control Plan required in the paragraph titled "QUALITY 
CONTROL PLAN" of this Section.

a.  During the course of the contract, the Contractor will receive 
various Quality Assurance comments from the Government that will 
reflect corrections needed to Contractor activities or reflect 
outstanding or future items needing the attention of the Contractor.  
The Contractor shall acknowledge receipt of these comments by specific 
number reference on its Daily CQC Report, and will also reflect on his 
Daily CQC Report when these items are specifically completed or 
corrected to permit Government verification.  The contractor will use 
the QC COMMENTS function of the RMS QC Module to meet the requirements 
for tracking construction deficiencies as specified in paragraph 
titled, "Content of the CQC Plan".

b.  The Contractor's schedule system shall include, as specified and 
separate activities, all Preparatory Phase Meetings (inspections); all 
O&M Manuals (as applicable) and all Test Plans of Electrical and 
Mechanical Equipment or Systems that require validation testing or 
instructions to Contracting Officer Representatives (as applicable).

3.6.5   Additional Preparatory and Initial Phases

Additional preparatory and initial phases may be conducted on the same 
definable features of work as determined by the Government if the quality 
of on-going work is unacceptable; or if there are changes in the applicable 
QC staff or in the on-site production supervision or work crew; or if work 
on a definable feature is resumed after a substantial period of inactivity, 
or if other problems develop.

3.7   COMPLETION INSPECTION
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3.7.1   Punch-Out Inspection

At the completion of all work the CQC system manager shall conduct an 
inspection of the work and develop a "punch list" of items which do not 
conform to the approved plans and specifications.  Such a list of 
deficiencies shall be included in the CQC documentation, as required by 
paragraph "DOCUMENTATION" below, and shall include the estimated date by 
which the deficiencies will be corrected.  The CQC system manager or staff 
shall make a second inspection to ascertain that all deficiencies have been 
corrected.  Once this is accomplished, the Contractor shall notify the 
Government that the facility is ready for the Government Pre-Final 
Inspection.

3.7.2   Pre-Final Inspection

The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied,  A Government Pre-Final Punch List may 
be developed as a result of this inspection.  The Contractor's CQC System 
Manager shall ensure that all items on this list have been corrected before 
notifying the Government so that a Final inspection with the customer can 
be scheduled.  Any items noted on the Pre-Final inspection shall be 
corrected in a timely manner.  These inspections and any deficiency 
corrections required by this paragraph shall be accomplished within the 
time slated for completion of the entire work or any particular increment 
thereof if the project is divided into increments by separate completion 
dates.

3.7.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at this inspection.  
Additional Government personnel including, but not limited to, those from 
Base/Post Civil Facility Engineer user groups, and major commands may also 
be in attendance.  The final acceptance inspection will be formally 
scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 
days prior to the final acceptance inspection and shall include the 
Contractor's assurance that all specific items previously identified to the 
Contractor as being unacceptable, along with all remaining work performed 
under the contract, will be complete and acceptable by the date scheduled 
for the final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptable complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection 
of Construction".

3.8   DOCUMENTATION

The Contractor shall maintain Daily Inspection Reports of quality control 
operations, activities, and tests performed, including the work of 
subcontractors.  These records shall be on an acceptable form and shall 
include factual evidence that required quality control activities and/or 
tests have been performed, including but not limited to the following:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
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repair.

c.  Work performed today, giving location, description, and by whom. 
For dredging projects, the report shall always include the character 
and types of materials removed.  Whenever there is a significant change 
in the materials, the location of such change shall be included in the 
reports.

d.  Control activities performed with results and references to 
specifications/plan requirements.  The control phase should be 
identified (Preparatory, Initial, Follow-up).  List deficiencies noted 
along with corrective action.

e.  Quantity of materials received at the site, with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements. 

f.  Identify submittals reviewed, with contract reference, by whom, and 
action taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  List instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that the workmanship 
complies with the contract.  The original and one copy of these records in 
report form shall be furnished to the Government daily within 24 hours 
after the date(s)covered by the report, except that reports need not be 
submitted for days on which no work is performed.  All calendar days shall 
be accounted for throughout the life of the contract.  The first report 
following a period of no work shall be for that day and all the no-work 
days since the last reported work day.  Reports shall be sequentially 
numbered for this project, signed and dated by the CQC system manager.  The 
report from the CQC system manager shall include copies of reports prepared 
by all subordinate quality control personnel.

3.9   SAMPLE FORMS

Sample forms for the CQC Management Report, Preparatory Inspection 
Checklist, Initial Inspection Checklist, and other required reports and 
plans are enclosed in SECTION 01999.  The Contractor shall tailor the 
checklists to include all reporting and quality control requirements 
specific to this project.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall, after 
receipt of such notice, immediately take corrective action.  Such notice, 
when delivered to the Contractor at the site of the work, shall be deemed 
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sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor or subcontractor.

--End of Section--
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SECTION 01999

LISTING OF ENCLOSED DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

PART 1   GENERAL

1.1   ENCLOSURES

CONSTRUCTION QUALITY MANAGEMENT REPORT - NCE FORM 63,
6 MAY 77. (2 Sides)                                                 

PREPARATORY INSPECTION CHECKLIST (3 SIDES)                          

INITIAL INSPECTION CHECKLIST (2 SIDES)                               

ACCIDENT PREVENTION PROGRAM ACTIVITY HAZARD ANALYSIS-
NCE FORM 129, 6 JUNE 1986.   

RESIDENT MANAGEMENT SYSTEM FORMS

      A.   CURRENT ACTIVITY SUMMARY (SAMPLE)

B.   INTIAL INSPECTION WORKSHEET

C.   PREPARATORY INSPECTION WORKSHEET

D.   CONTRACTOR QUALITY CONTROL REPORT (QCR)

E.   TRANSMITTAL SHEET (4025-R)
                                       

TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA,
MATERIAL SAMPLES, OR MANUFACTURER'S CERTIFICATIONS
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ENG FORM 4267, JAN 70 (2 SIDES)                                    

SUBMITTAL REGISTER - ENG FORM 4288, MAY 91                          

OVERDEPTH AND TOLERANCE DRAWINGS                                    

NOTICE TO MARINERS FORM 

BENCHMARKS AND HORIZONTAL CONTROL DATA                              

GENERAL DECISION NO. IL020018   

GENERAL DECISION NO. WI020019  

PART 2   PRODUCT  (NOT APPLICABLE)

PART 3   EXECUTION  (NOT APPLICABLE)
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CONSTRUCTION QUALITY CONTROL MANAGEMENT

DATE______________ REPORT__________________________
CONTRACTOR ____________________________ CONTRACT NO._________________________________________
PROJECT NAME ___________________________ LOCATION _____________________________________________
WEATHER TYPE______ TEMP. MAX______ MIN_______ RAINFALL_______ GAGE READING______________
EMPLOYEES: SUPV.________SKILLED_________ LABORERS________LENGTH OF SHIFT _________HR______
__________________________________________________________________________________________________
WORK RESPONSIBILITY: NAME (PRIME OR SUBCONTRACTOR) AND AREA OF RESPONSIBILITY .
A.________________________________________________________________________________________________

B. ________________________________________________________________________________________________

C. ________________________________________________________________________________________________

D. ________________________________________________________________________________________________

E. ________________________________________________________________________________________________

WORK PERFORMED TODAY: (LOCATION, DESCRIPTION, QUANTITY AND RESPONSIBILITY BY LETTER REFERENCE
      ( Relate to Items on the Progress Chart or CPM)

__________________________________________________________________________________________________
INSPECTION: (DESCRIPTION OF INSPECTION AND LOCATION. INCLUDE OFF-SITE, MATERIALS AND
EQUIPMENT INSPECTION.)

A.   PREPARATORY PHASE:

B.   INITIAL PHASE:

C. CONTINUOUS PHASE:

__________________________________________________________________________________________________
RESULTS OF INSPECTION: (INCLUDE FINDINGS, DEFICIENCIES OBSERVED & CORRECTIVE ACTION)

NCE FORM 63 EDITION OF 22 JUNE 76 IS OBSOLETE
6 MAY 77



SECTION  01999  Page

RESULTS OF SURVEILLANCE CONTINUED:

_______________________________________________________________________________________________
TEST PERFORMED:  TYPE, LOCATION, RESULTS INCLUDING FAILURES & REMEDIAL ACTION,
(ATTACH COPY OF TEST REPORT OR NOTATION WHEN IT WILL BE FURNISHED.)

_______________________________________________________________________________________________
WORK ITEMS BEHIND SCHEDULE:  REASON, EFFECT ON PROGRESS SCHEDULE AND ACTION TAKEN.

_______________________________________________________________________________________________
JOB SAFETY:  (REPORT CONDITIONS, DEFICIENCIES, CORRECTIVE ACTION & RESULTS.)

_______________________________________________________________________________________________
REMARKS:  LIST ATTACHMENT AND OTHER MANAGEMENT ACTIONS TAKEN TO ASSURE QUALITY
CONSTRUCTION

IF INSPECTION & RESULTS ARE NOT LISTED THEN IT IS ASSUMED THAT QUALITY CONTROL IS NOT BEING
IMPLEMENTED.
THE ABOVE REPORT IS COMPLETE AND CORRECT AND ALL MATERIALS & SUPPLIES INCORPORATED IN THE
WORK ARE IN COMPLIANCE WITH THE TERMS OF THE CONTRACT EXCEPT AS NOTED:

_____________________________________________________
CONTRACTOR’S APPROVED REPRESENTATIVE SIGNATURE
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PREPARATORY INSPECTION CHECKLIST

CONTRACT NO:_____________________ DATE:____________________________

TITLE:_____________________________ SPECS. SECTION:__________________

MAJOR DEFINABLE SEGMENT OF WORK:______________________________________________

A.  PERSONNEL PRESENT:

NAME   POSITION       COMPANY

  1. ________________________        ________________________        _________________________

  2. ________________________        ________________________        _________________________

  3. ________________________        ________________________        _________________________

  4. ________________________        ________________________        _________________________

  5. ________________________        ________________________        _________________________

  6. ________________________        ________________________        _________________________

  7. ________________________        ________________________        _________________________

  8. ________________________        ________________________        _________________________

  9. ________________________        ________________________        _________________________

10. ________________________        ________________________        _________________________

B. TRANSMITTAL INVOLVED:

NUMBER & ITEM     CODE              CONTRACTOR OR GOVERNMENT APPROVAL

  1. ______________________     ____________       __________________________________________

  2. ______________________     ____________       __________________________________________

  3. ______________________     ____________       __________________________________________

  4. ______________________     ____________       __________________________________________

  5. ______________________     ____________       __________________________________________
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PREPARATORY INSPECTION CHECKLIST

B-I.  Have all items involved been approved               Yes________ No_______

B-II. What item have not been approved?

ITEM STATUS
1. ____________________________          _____________________________

2. ____________________________          _____________________________

3. ____________________________          _____________________________

4. ____________________________          _____________________________

5. ____________________________          _____________________________

C.   Are all materials on hand? Yes_____No______

C-I. Are all materials on hand accordance with approvals?    Yes_____No______

C-II. Items not on hand or not in accordance with transmittals:

1. _________________________________________

2. _________________________________________

3. _________________________________________

4. _________________________________________

D.  Test required in accordance with contract requirements:

TEST PARAGRAPH
1. ____________________________          _____________________________

2. ____________________________          _____________________________

3. ____________________________          _____________________________

Page 2 of 3
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PREPARATORY INSPECTION CHECKLIST

E.   ACCIDENT PREVENTION PREPLANNING – HAZARD CONTROL MEASURES:

E-1   Applicable Outlines )Attach completed copies):

1. _____________________________________________________________________________

2. _____________________________________________________________________________

3. _____________________________________________________________________________

4. _____________________________________________________________________________

5. _____________________________________________________________________________

E-II    Operational  Equipment Checklist

                   ATTACHED FOR:

1. ____________________________________________________________________________

2. ____________________________________________________________________________

3. ____________________________________________________________________________

ON FILE FOR:

1. ___________________________________________________________________________

2. __________________________________________________________________________

3. ___________________________________________________________________________

                                                                  _______________________________________
                                                                 QUALITY CONTROL – PRIME CONTRACTOR

Page 3 of 3
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INITIAL INSPECTION CHECKLIST

CONTRACT NO: _______________________ DATE: _____________________

Description and Location of Work Inspected: ________________________________________________

_____________________________________                     Specs. Section:_________________________

REFERENCE CONTRACT DRAWING:
____________________________________________________________

A.  PERSONNEL PRESENT :

NAME POSITION COMPANY
1.  _________________________     _________________________      ___________________________

2. _________________________     _________________________      ___________________________

3. _________________________     _________________________      ___________________________

4. _________________________     _________________________      ___________________________

5. _________________________     _________________________      ___________________________

6. _________________________     _________________________      ___________________________

7. _________________________     _________________________      ___________________________

8. _________________________     _________________________      ___________________________

9. _________________________     _________________________      ___________________________

10. ________________________     _________________________      ___________________________

B. MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS

AND SPECIFICATION:  YES_____   NO______

IF NOT,EXPLAIN:_____________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

Page 1 of 2
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INITIAL INSPECTION CHECKLIST

C.  PROCEDURES AND WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH
THE REQUIREMENTS OF THE CONTRACT SPECIFICATIONS: YES           NO             
IF NOT, EXPLAIN:                                                                                                                                     
                                                                                                                                                                    
                                                                                                                                                                   

D. WORKMANSHIP IS ACCEPTABLE: YES             NO              STATE AREAS WHERE
IMPROVEMENT IS NEEDED:                                                                                                                  
                                                                                                                                                                    
                                                                                                                                                                    
                                                                                                                                                                    
                                                                                                                                                                    
E. SAFETY VIOLATIONS AND CORRECTIVE ACTION TAKEN:                                                        
                                                                                                                                                                    
                                                                                                                                                                    
                                                                                                                                                                      

                                                                                     
QUALITY CONTROL REPRESENTATIVE

Page 2 of 2
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ACCIDENT PREVENTION PROGRAM
                                                                                                    ACTIVITY HAZARD ANALYSIS                                              

                                                                                                                                            Page    of

1. Contract No. 2. Project 3. Facility

4. Date 5. Location 6. Estimated Start Date

7. Item 8. Phase of Work 9. Safety Hazard 10. Precautionary Action Taken

11. Contractor (Signature & Date)

                                                                                                                                                                                                                                               

12. Report discussed with contractor/ superintendent on 13. Contracting Officer (Signature & Date)



US Army Corps
of Engineers

Current Activity Summary 08 Jul 2002

Portage Lake, MIFY01 Repair of Portage Lake N & S Piers
DACW35-01-C-0003  NA

Activity
Number

Activity
Description

QUANTITY
UNIT

PRICE
AMOUNT

CLIN 0001 North and South Pier Repairs 1 $3,437,787.18 / LS $3,437,787.18

1001 Bonds $49,136.00

1002A Prepare & Mobilize Equipment $94,864.00

1002B Prepare Site $72,500.00

1002C Office Trailers & Utilities $22,500.00

1003A Demobilize Equipment $5,000.00

1003B Site Restoration $2,500.00

1003C As-Built Drawings $2,500.00

1004A Furnish SSP $750,000.00

1004B Furnish Special Piles $50,000.00

1004C Furnish SSP Pile Shoes $30,000.00

1004D Fabricate Template $6,000.00

1004E Excavate Driving Line $100,000.00

1004F Set & Drive SSP $500,000.00

1004G Backfill Driving Line $50,000.00

1004I South Driving Line Obstruction Removal $117,787.18

1005A Furnish Misc. Steel $193,000.00

1005B Furnish Tie-Rods $20,000.00

1005C Furnish Plate Washers $15,000.00

1005D Furnish Fastners $12,000.00

1005E Place Misc. Steel $280,000.00

1006A Demo Concrete & Remove (Rubblemound) $100,000.00

1006B Excavate Existing Cribs (Rubblemound Area) $185,000.00

1006C Disposal of Demo Materials (Rubblemound Area) $25,000.00

1007A Furnish H-Pile Materials $22,800.00

1007B Install H-Piles $27,200.00

1008A Furnish Rebar $135,000.00

1008B Place Concrete (2000 CY @ $250.00/CY) $500,000.00

1009A Furnish Handrails $60,000.00

1009B Place Handrails $7,000.00

1009C Paint Handrails $3,000.00

$3,437,787.18

CLIN 0002 Fill Stone: 0 $0.00 / NA $0.00
No Activities Assigned to this Bid Item.

CLIN 0002AA First 18,000 tons 18,000 $22.50 / TN $405,000.00

2001 Furnish & Place Fill Stone - 1st 18,000 Tons $405,000.00

$405,000.00

CLIN 0002AB Over 10,000 tons 2,000 $22.50 / TN $45,000.00
2101 Furnish & Place Fill Stone - Over 18,000 Tons $45,000.00

$45,000.00

CLIN 0003 Underlayer Stone: 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0003AA First 4,500 Tons 4,500 $31.50 / TN $141,750.00
3001 Furnish & Place Underlayer Stone - 1st 4,500 Tons $141,750.00

$141,750.00

CLIN 0003AB Over 4,500 tons 450 $31.50 / TN $14,175.00

3101 Furnish & Place Underlayer Stone - Over 4,500 Tons $14,175.00

$14,175.00

CLIN 0004 Scour Stone: 0 $0.00 / NA $0.00
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US Army Corps
of Engineers

Current Activity Summary 08 Jul 2002

Portage Lake, MIFY01 Repair of Portage Lake N & S Piers
DACW35-01-C-0003  NA

Activity
Number

Activity
Description

QUANTITY
UNIT

PRICE
AMOUNT

CLIN 0004 Scour Stone: (Continued) 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0004AA First 3,500 tons 3,500 $27.50 / TN $96,250.00
4001 Furnish & Place Scour Stone - 1st 3,500 Tons $96,250.00

$96,250.00

CLIN 0004AB Over 3,500 tons 600 $27.50 / TN $16,500.00

4101 Furnish & Place Scour Stone - Over 3,500 Tons $16,500.00

$16,500.00

CLIN 0005 Bedding Stone: 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0005AA First 3,000 tons 3,000 $28.00 / TN $84,000.00

5001 Furnish & Place Bedding Stone - 1st 3,000 Tons $84,000.00

$84,000.00

CLIN 0005AB Over 3,000 tons 600 $28.00 / TN $16,800.00

5101 Furnish & Place Bedding Stone - Over 3,000 Tons $16,800.00

$16,800.00

CLIN 0006 Armor Stone: 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0006AA First 6,000 tons 6,000 $34.00 / TN $204,000.00

6001 Furnish & Place Armor Stone - 1st 6,000 Tons $204,000.00

$204,000.00

CLIN 0006AB Over 6,000 tons 825 $34.00 / TN $28,050.00

6101 Furnish & Place Armor Stone - Over 6,000 Tons $28,050.00

$28,050.00

Sum of CLINs $4,489,312.18

Sum of Activities $4,489,312.18
Difference $0.00
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FY01 Repair of Portage Lake N & S Piers 02 Aug 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

INITIAL INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

A. ACTIVITIES INCLUDED UNDER Site Cast Concrete -

Luedtke Engineering

1008A Furnish Rebar $135,000.00
1008B Place Concrete (2000 CY @ $250.00/CY) $500,000.00

$635,000.00

B. QUALITY CONTROL REQUIREMENTS -

SUBMITTALS REQUIRED -
00700 1      SF 1413 for Subcontracts Not submitted
03250 1 Expansion Joint Materials A Approved
03307 1 Batching and Mixing Equipment F Receipt
03307 2 Conveying and Placement Equipment F Receipt
03307 3 Reinforcing Steel (Mat Steel, Bar Steel A Approved
03307 4 Concrete Mixture Proportions; A Approved
03307 5 Cementitious Material A Approved
03307 6 Aggregates A Approved
03307 7 Manufacturer's Literature A Approved
03307 8 Batching & Mixing Equipment - Redi-Mix F Receipt
03307 9 Conveying & Placing Equipment - Redi-Mix F Receipt
03307 10 Concrete Mix Proportions - Redi-Mix A Approved
03307 11 Cementitious Material - Redi-Mix A Approved
03307 12 Aggregates - Redi Mix A Approved
03307 13 Manufacturer's Data;  AEA - Redi-Mix A Approved
03307 14 Manufacturer's Data; WRA - Redi-Mix A Approved
05500 2 Welders F Receipt
05552 4 Mill Certs - Ladder Grab Rails A Approved

QC TESTS -
CT # 00001 Not PerformedObtain 1 Cylinder for strength testing at 7 days and 2 Cylinders for 28 days.  Minimum of 

one set  per day or 1 set per every 150 CY placed. (ASTM C-94)
Required strength at 7 Days = 2,800 p.s.i.;  28 Days = 4,000 p.s.i.

CT # 00002 Not PerformedCheck Batch slips for water/cement ratio not to execeed 0.40 by weight

CT # 00003 Not PerformedCheck Slump at both mixer and discharge ends:   
                                 Pumped = 3" - 7" at discharge
                                 Maximum of 5" at Mixer if no admixture used
                                 Maximum of 7" at mixer if admixture is used
2 checks per shift is minimum required

CT # 00004 Not Performed2 Air Content tests required per shift.  Check approved mix design for maximum and 
minimum values acceptable.

C. QA/QC PUNCH LIST ITEMS -

Page 1 of 3
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FY01 Repair of Portage Lake N & S Piers 02 Aug 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

INITIAL INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

C. QA/QC PUNCH LIST ITEMS - Cont.
INCLUDE ADDITIONAL COMMENTS ON DAILY REPORT

D. LABOR RATES -

LABOR BASIC FRINGE PLUS TOTAL
CLASSIFICATIONS RATE BENEFITS % WAGE/HR

E. INSPECTION CHECKS -
IN COMPLIANCE

Yes/ No/ NA
1. Check rebar for proper bar sizes, per approved shop drawings.
2. Check for 3" clearance of rebar from form sides and top surface.
3. Check for proper use of concrete vibrators
4. Check for correct finish elevations.
5. Concrete finish shall meet approval of on-site Government Representative.  Make sure all finshers 

are aware of approved finishing method and degree of brooming.
6. Ensure embedded items are not displaced during placement and finishing of the concrete.
7.
8.
9.
10.

F. JOB SITE SAFETY -
IN COMPLIANCE

Yes/ No/ NA
1. All employees working over water are required to wear workvests (PFDs)
2. All employees are to wear hard hats.
3. Concrete Pump must be shut down prior to cleaning.
4. Review Activity Hazard Analysis for Concrete Work prior to performing this work.
5.
6.
7.
8.

G. QA Evaluation Notes -
DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.

Page 2 of 32
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FY01 Repair of Portage Lake N & S Piers 12 Jul 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

PREPARATORY INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

A. ACTIVITIES INCLUDED UNDER Site Cast Concrete -

Luedtke Engineering

1008A Furnish Rebar $135,000.00
1008B Place Concrete (2000 CY @ $250.00/CY) $500,000.00

$635,000.00

B. QUALITY CONTROL REQUIREMENTS -

SUBMITTALS REQUIRED -
00700 1      SF 1413 for Subcontracts Not submitted
03250 1 Expansion Joint Materials A Approved
03307 1 Batching and Mixing Equipment F Receipt
03307 2 Conveying and Placement Equipment F Receipt
03307 3 Reinforcing Steel (Mat Steel, Bar Steel A Approved
03307 4 Concrete Mixture Proportions; A Approved
03307 5 Cementitious Material A Approved
03307 6 Aggregates A Approved
03307 7 Manufacturer's Literature A Approved
03307 8 Batching & Mixing Equipment - Redi-Mix F Receipt
03307 9 Conveying & Placing Equipment - Redi-Mix F Receipt
03307 10 Concrete Mix Proportions - Redi-Mix A Approved
03307 11 Cementitious Material - Redi-Mix A Approved
03307 12 Aggregates - Redi Mix A Approved
03307 13 Manufacturer's Data;  AEA - Redi-Mix A Approved
03307 14 Manufacturer's Data; WRA - Redi-Mix A Approved
05500 2 Welders F Receipt
05552 4 Mill Certs - Ladder Grab Rails A Approved

C. QA/QC PUNCH LIST ITEMS -

INCLUDE ADDITIONAL COMMENTS ON DAILY REPORT

D. LABOR RATES -

LABOR BASIC FRINGE PLUS TOTAL
CLASSIFICATIONS RATE BENEFITS % WAGE/HR

Page 1 of 2
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FY01 Repair of Portage Lake N & S Piers 12 Jul 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

PREPARATORY INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

E. REVIEW CONTRACT DRAWINGS AND SPECIFICATIONS -

DRAWING / SPEC. NO COMMENTS / CONFLICTS

DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.

F. REPETITIVE DEFICIENCIES FOUND ON PREVIOUS PROJECTS -
DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.

G. INSPECTION CHECKS -
IN COMPLIANCE

Yes/ No/ NA
1.
2.
3.
4.

H. JOB SITE SAFETY -
IN COMPLIANCE

Yes/ No/ NA
1.
2.
3.
4.

I. QUALITY ASSURANCE EVALUATION NOTES -
DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.

Page 2 of 2
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CONTRACTORS QUALITY CONTROL REPORT (QCR)
DAILY LOG OF CONSTRUCTION - CIVIL

REPORT NUMBER

DATE

PROJECT CONTRACT NUMBER

92

22 Jun 2001 - Friday

DACW35-01-C-0003  NAFY01 Repair of Portage Lake N & S Piers

CONTRACTOR WEATHER

Weather Caused No Delay
Temperature Min 80 °F, Max 63 °F; 0.01 IN Precipitation; 10 MPH Wind

Luedtke Engineering Company

QC NARRATIVES

Activities in Progress:
Set and drove 24 sheets of SSP

Installing Miscellaneous Steel Waler sections c/s 4+00W to 4+50W

123 Tons of Fill stone placed between existing structure and req'd SSP wall from c/s 6+25 W to 6+75W.

Safety Inspection / Safety Meetings:
Weekly Safety Meeting held today - Use of PPE - Hrad hats & Work Vests

PREP/INITIAL DATES (Preparatory and initial dates held and advance notice)

A preparatory inspection was held today for the following feature:
Miscellaneous Steel & Handrail

An initial inspection was held today for the following feature:
Miscellaneous Steel & Handrail

ACTIVITY START/FINISH

The following activity was started today:

Activity No Description
2001 Furnish & Place Fill Stone - 1st 18,000 Tons

No activities were finished today

QC REQUIREMENTS

The following 4 QC requirements were completed today:

Requirement No Type Description Results

CT-00001 QC Testing Check Plumbness of piles during driving Completed
CT-00002 QC Testing Check horizontal placement of piling (Check for Pile-Walk) Completed
CT-00003 QC Testing Check vibratory hammer driving rate for SSP -  12"/minute is the minimum rate.  If Completed

exceeded, switch to Impact hammer.
CT-00004 QC Testing Video Tape Interlocks of piling after driving SSP Completed

QA/QC PUNCH LIST (Describe QC Punch List items issued, Report QC and QA Punch List items corrected)

The following QC Punch List item was issued today:

Item No Location Description

QC-00001 4+25W Cut-off sheets to finish grade from 4+00W to 4+50W

No Punch List items were corrected today

CONTRACTORS ON SITE (Report first and/or last day contractors were on site)

No contractors had their first or last day on site today

LABOR HOURS

The following labor hours were Reported today: Number of Hours
Employer Labor Classification Employees Worked

Luedtke Engineering IRONWORKER 3.0 10.0
Luedtke Engineering PILE DRIVING SETTER 2.0 10.0

Page 1 of 2
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A:\QC_Rpt.doc  

CONTRACTORS QUALITY CONTROL REPORT (QCR)
DAILY LOG OF CONSTRUCTION - CIVIL

REPORT NUMBER

DATE

PROJECT CONTRACT NUMBER

92

22 Jun 2001 - Friday

DACW35-01-C-0003  NAFY01 Repair of Portage Lake N & S Piers

Luedtke Engineering PILE DRIVER OPERATOR 1.0 10.0
Total 6.0 30.0Total hours worked to date: 30.0

EQUIPMENT HOURS

The following equipment hours were Reported today: Standby Operating
Equipment ID Description Hours Hours

00000002 Vibratory Hammer 0.0 10.0
00000003 Arc Welder 0.0 8.0
00000004 Crane - 100' Boom 0.0 10.0

Total 0.0 28.0Total operating hours to date: 28.0

ACCIDENT REPORTING (Describe accidents)

No accidents reported today

CONTRACTOR CERTIFICATION On behalf of the contractor, I certify that this Report is complete and correct and all equipment and
material used and work performed during this Reporting period are in compliance with the contract
plans and specifications, to the best of my knowledge, except as noted above.

QC REPRESENTATIVE'S SIGNATURE DATE SUPERINTENDENT'S INITIALS DATE

Page 2 of 2
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS                                                                                                                                                                                                                        (This section will be initiated by the contractor)

DATE TRANSMITTAL NO.

TO: FROM: CONTRACT NO. CHECK ONE:
THIS IS A NEW TRANSMITTAL
THIS IS A RESUBMITTAL OF
TRANSMITTAL ___________

SPECIFICATION SEC. NO. (Cover only one section with each
transmittal)

PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS

FOR        FIO        GOV'T. APPROVAL

ITEM
NO.

a.

DESCRIPTION OF ITEM SUBMITTED
(Type size, model number/etc.)

b.

MFG OR CONTR.
CAT., CURVE
DRAWING OR

BROCHURE NO.
(See instruction no. 8)

c.

NO.
OF

COPIES

d.

CONTRACT REFERENCE
DOCUMENT

SPEC.
PARA. NO.

e.

DRAWING
SHEET NO.

f.

FOR
CONTRACTOR

USE CODE

g.

VARIATION
(See

Instruction
No. 6)

h.

FOR
CE

USE
CODE

i.

REMARKS I certify that the above submitted items have been reviewed
in detail and are correct and in the strict conformance with the
contract drawings and specifications except as otherwise
stated.

NAME AND SIGNATURE OF CONTRACTOR

SECTION II - APPROVAL ACTION
ENCLOSURES RETURNED (List by item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE

ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. (Proponent: CEMP-CE)

06/06/2002 02486-37.2

02486

DACW35-01-C-0003  NA

Grand Haven Area Office
307 South Harbor Street
P. O. Box 629
Grand Haven, MI 49417

Luedtke Engineering Company

PO Box 111

Frankfort, MI 49635

FY01 Repair of Portage Lake N & S Piers Portage Lake, MI

X
02486-37.1

X

12 Production Test Results DATA 3 3.2.3.4 F

SHEET 1 OF 1

ABC Company, Inc 
555 Imagination Park Road 

Fantasy, MI  49494 
DACW35-02-C-####  NA 



TRANSMITTAL OF SHOP DRWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER’S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

DATE TRANSMITTAL  NO.

SECTION I – REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS  (This section will be initiated by the contractor)

TO: FROM: CONTRACT NO: CHECK ONE:
       THIS IS A NEW TRANSMITTAL
       THIS IS A RESUBMITTAL OF
        TRANSMITTAL_______________

SPECIFICATION SEC. NO  (Cover only one section with each
transmittal)

PROJECT TITLE AND LOCATION

CONTRACT REFERENCE
DOCUMENT

ITEM
NO.

a.

DISCRIPTION OF ITEMS SUBMITTED
(Type size, model number/etc.)

b.

MFG OR CONTR.
 CAT., CURVE
DRAWING OR

BROCHURE NO.
(See instruction no. 8)

c.

NO.
OF

COPIES

d.

SPEC.
PARA. NO.

e.

DRAWING
SHEET NO.

f.

FOR
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REMARKS I certify that the above  submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as otherwise stated.

_________________________________________________
NAME AND SIGNATURE OF CONTRACTOR

SECTION II – APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.) NAME, TITLE, AND SIGNATURE  OF APPROVING AUTHORITY DATE
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INSTRUCTIONS

1. Section I will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for “Transmittal No.”. This number, in addition to the contract number, will form a serial
 number for identifying each submittal.  For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The “Item No.” will be the same “Item No.” as indicated on ENG FORM 4288 for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the “Variation” column when a submittal is not in accordance with the plans and specification -- also, a written statement to that effect shall
be included in the space provided for “Remarks”.

7. Form is self-transmittal, letter of transmittal is not required.

8. When a sample of material or Manufacturer’s Certificate of Compliance is transmitted, indicate “Sample” or “Certificate” in column c, Section I.

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted.  In
addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor.  The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A  --  Approved as submitted. E  --  Disapproved (see attached)

B  --  Approved, except as noted on drawings. F  --  Receipt acknowledged

C  --  Approved, except as noted on drawings FX  -- Receipt acknowledged, does not comply
                                      Refer to attached sheet resubmission required.            as noted  with contract requirements

D  --  Will be returned by separate correspondence. G  --  Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

Reverse of ENG Form 4025 * U.S. Government Printing Office: 1991



HAS ANYTHING DEVELOPED WHICH MIGHT LEAD TO A 
CHANGE ORDER OR CLAIM?
(If "YES", explain under remarks on back)

AVERAGE
DEPTH

DIPPER OR BUCKET   
                                      cu. yds. cap.

HORSEPOWER OF 

REPORT OF OPERATIONS - PIPELINE, DIPPER OR BUCKET DREDGES

AVERAGE WIDTH OF CUT

ITEM

FEET

UNIT QUANTITY

AVG. DREDGED PER PUMP. HR, GROSS
SCOWS LOADED
AVERAGE LOAD PER SCOW CU. YDS.

FLOATING PIPE:    SHORE PIPE:

CUBIC YARDS REMOVED
AMOUNT DREDGED THIS PERIOD:

(1) GROSS (computed amount)   
(2) CREDITED (pay place)  

AMOUNT PREVIOUSLY REPORTED:
(1) GROSS (computed amount) 
(2) CREDITED (pay place)  

TOTAL AMOUNT DREDGED TO DATE:
(1) GROSS (computed amount)  
(2) CREDITED (pay place)  

LOSS DUE TO PASSING VESSELS

AVERAGE LIFT
AVERAGE PUMP SPEED

CHANGING LOCATION OF PLANT ON JOB
LOSS DUE TO OPPOSING NATURAL ELEMENTS

NON-EFFECTIVE WORKING TIME
(chargeable to cost of work)

PUMPING OR DREDGING

HANDLING PIPE LINES

PCT. OF EFFECTIVE RENTAL TIME
BOOSTER (in line)         Hrs.                 Min 

MAJOR REPAIRS AND ALTERATIONS

LOST TIME
(not chargeable to cost of work)

CONTRACT OR
DREDGING ORDER

DREDGE

PROJECT
AND BAR

NUMBER

BEFORE DREDGING AFTER DREDGING

MINIMUM TIME MAXIMUM

TOTAL NO. OF
DAYS IN WHICH
WORK WAS DONE

MINIMUM
SOUNDING

BEFORE DREDGING

TIME GAGE LOCATION

VOIDS RATIOABSOULTE DENSITY IN PLACE DENSITY
           GMS/Liter

GRAIN SIZE

NAME

LOCATION (include station numbers)   
  

AUTH
DIMENSIONS

(clear, cloudy, rain, snow, and fog) VISIBILITY
     miles

WIND (maximum velocity & direction)

WORK PERFORMED DISTRIBUTION OF TIME

TO: FROM: REPORT NO.

REPORTS CONTROL SYMBOL
ENGCW-0-13

CHARACTE
R

DATE OR PERIOD

TOTAL ADVANCE TO DATE

FEET
FEET

TOTAL ADVANCE THIS PERIOD
TOTAL ADV. PREVIOUS TO THIS PERIOD

SHORE LINE AND SHORE WORK

CLEARING CUTTER OR SUCTION HEAD
WAITING FOR SCOWS

CHANNEL
CONDITION

AFTER DREDGING

GEOLOGICAL CLASSIFICATION

WAITING FOR BOOSTER
MINOR OPER. REPAIRS (explain in remarks)

TO AND FROM WHARF OR ANCHORAGE

RIVER
STAGE

WAITING FOR ATTENDANT PLANT

WEATHER
CONDITION

PREPERATION AND MAKING UP TOW
TRANSFERRING PLANT BETWEEN WORKS
LAY TIME OFF SHIFT AND SATURDAYS
SUNDAYS AND HOLIDAYS
FIRE DRILL

THRU:

MAINTE-
NANCE

NEW
WORK

DAILY STATUS COMPLETION

SIZE

ANNUAL

NAME AND TYPE PIPELINE
           in. dia. disch.

DREDGE PUMP SUCTION PIPE JET CUTTER OR BUCKET PROPULSION

CHARACTE
R OF 

MATERIAL

SHORE OTHER PLANT TOTAL WORK
SCHEDULE

SHIFTS PER DAY DAYS PER WEEKNUMBER OF 
CREWMEMBERS

DREDGE

WIDTH DEPTH OVERDEPTH

CONTRACTO HIRED LABOR

FEET

TOTAL LENGTH OF DISHARGE PIPE FEET

EFFECTIVE WORKING TIME
(chargeable to cost of work)

HOURS MIN.

HANDLING ANCHOR LINES
CLEARING PUMP AND PIPE LINE

FEET
R.P.M.
CU.YDS.

NUMBER

ATTENDANT PLANT
ITEM HOURS

MISCELLANEOUS (explain in remarks)
TOTAL NON-EFFECTIVE WORKING TIME
PCT. OF NON-EFFECTIVE RENTAL TIME

TOTAL EFFECTIVE AND NON-EFFECTIVE
TIME

PCT. OF TOTAL TIME IN PERIOD

CESSATION
COLLISIONS
MISCELLANEOUS (explain in remarks)

BY DISTRICT PERSONNELNUMBER OF
INSPECTIONS

BY DIV & OCE PERSONNEL TOTAL LOST TIME
PERCENTAGE OF TOTAL TIME

NO YES
CONTRACT
USE ONLY TOTAL TIME IN PERIOD

 (chargeable to cost of work)

ENG  FORM  4267                                  
JAN 70

REPLACES ENG FORM 28 (Costs), 1 MAR 53, AND ENG FORM 29 (Costs).
1 JAN 62, WHICH ARE OBSOLETE. (ER 1125-2-304)

(Signature and Renarks
required on reverse side.)

NAME OR NUMBER



PLANT OWNERSHIP COSTS
(Actual for F.Y. reporting period):

DEPRECIATION...............................................................

REPAIRS (Adjusted).........................................................

CESSATION OF WORK.....................................................

SMALL TOOLS, ETC. ......................................................

TOTAL.................................................................

COST PER RENTAL MINUTE
(Based on total operating cost)....................................

TOTAL COST OF PLANT
(End of F.Y. reporting period)......................................

BOOK VAULE
(End of F.Y. reporting period)......................................

BALANCE IN PLANT ACCOUNT
(End of F.Y. reporting period)......................................

SUMMARY OF COSTS

COSTITEMS

DIRECT PLANT OPERATING COSTS

UNIFORM DAILY RATE BASIS (To be completed when submitting Status and Completion reports.)

CHARGES:                    DAYS AT                               PER DAY (Item 19, ENG Form 22 (Costs)-
     adjusted to exclude plant increment cost.)

ACTUAL PLANT COSTS (To be completed when submiting Annual report.)
PAYROLLS (gross).........................................................................................................
SUBSISTENCE & QUARTERS OR PER DIEM & MILEAGE....................................................
FUEL                    BARRELS AT                     PER BARREL..............................................
WATER........................................................................................................................
LUBRICANTS................................................................................................................
PLANT OWNERSHIP COSTS (as computed below)............................................................
INSURANCE.................................................................................................................
ATTENDANT PLANT.....................................................................................................
MISCELLANEOUS.........................................................................................................

SUBTOTAL - UNIFORM DAILY RATE OR ACTUAL

SUBTOTAL- SHORE WORK
COSTS.............................................................................................................

SHORE WORK

SURVEYS.........................................................................................................................
INSPECTION AND SUPERVISION.........................................................................................
OVERHEAD.......................................................................................................................
OTHER INDIRECT COSTS...................................................................................................

SUBTOTAL - OTHER
COSTS.......................................................................................................................
SUBTOTAL - OTHER UNIT COST PER CUBIC YARD.

OTHER COSTS

GRAND TOTAL - ALL
COSTS..................................................................................................................................

OPERATING SUPPLIES

COMMODITIES

FUEL (oil)

LUBRICANT    
      (oil)
LUBRICANT    
   (grease)

WATER

CONSUMED
UNIT

INVENTORY

BBLS

GAL

LBS

GAL

ANNUAL REPORT DATA
(complete when submitting Annual report.)

per
  min.QUANTITYQUANTITY VALUE

OR

SUBSISTENCE
SUPPLIES...........................

MISCELLANEOUS
SUPPLIES......................

TOTAL.......................................

REMARKS

SUBMITTED BY (Name, title, and signature) RECOMMENDED BY (Name, title, and signa-
ture)  

APPROVED BY (Name, title, and signature)

(REVERSE OF ENG  FORM  4267)                              U.S. GOVERNMENT PRINTING OFFICE: 1970 OF-376-067



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 1 OF 1 PAGES

FY04 Maintenance Dredging Green Bay Harbor,  Wi

01100 SD-01 Preconstruction Submittals
1.4.8   G AOFTraffic Control Plan

Accident Prevention Plan
Payrolls and Basic Records

G AOFProgress Chart
01101 SD-01 Preconstruction Submittals

1.2.2   G AOFAdditional Property Agreements
01130 SD-01 Preconstruction Submittals

1.5   G ECDEnvironmental Protection Plan
01330 SD-01 Preconstruction Submittals

G AOFSubmittal Register
01451 SD-01 Preconstruction Submittals

G AOFQuality Control Plan
SD-07 Certificates

G AOFCQC System Manager
02482 SD-01 Preconstruction Submittals

G AOFDredging, Conveyance and
Placement Plan

Dredging Placement Safety Plan
Sounding Records
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SECTION  01999  Page

NINTH DISTRICT LOCAL NOTICE TO MARINERS
GENERAL NOTICE ENTRY FORM

1. NAME OF COMPANY:_______________________________________________________________

2. TYPE OF OPERATION:_______________________________________________________________

3. LOCATION:________________________________________________________________________

4. COMMENCE DATE: _____________________  COMPLETE DATE: ________________________

5. HOURS OF OPERATION:__________________    TO:______________________________________

6. DAYS OF OPERATION:___________________    TO:______________________________________

7. NAME OF CONTACT VESSEL:________________________________________________________

8. VHF - FM CHANNELS MONITORED:___________________________________________________

9. SPECIAL REQUIREMENTS/REMARKS:_________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

10. FOR FURTHER INFORMATION CONTACT:____________________________________________

11. TELEPHONE #: _____________________________________

12. SIGNATURE:_______________________________________ DATE:_________________________

“ NOTE ”

TEMPORARY MOORING BUOYS ARE REQUIRED TO BE WHITE WITH A BLUE HORIZONTAL BAND
AROUND THE CIRCUMFERENCE OF THE BUOY AND THE WATER LINE. FOR MORE DETAILS
CONCERNING REGULATIONS OF MOORING BUOYS REFER TO 33 CODE OF FEDERAL REGULATION
PART 66.10-45. A COLOR DEPICTION OF A MOORING BUOY CAN BE FOUND I THE LIGHT LIST VOL. VII
GREAT LAKES 1989 (PLATE 4).





























 General Decision Number: IL030018 02/27/2004  IL18 
 
 Superseded General Decision Number: IL020018 
 
 State: Illinois 
 
 Construction Types: Heavy (Dredging, and Marine) 
 
 Counties: Illinois Statewide. 
 MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND 
 MARINE CONSTRUCTION): 
 
 ILLINOIS, INDIANA, MICHIGAN, MINNESOTA, NEW YORK, OHIO, 
 PENNSYLVANIA AND WISCONSIN  DREDGING AND MARINE CONSTRUCTION 
 Dredging and Marine Construction Projects: floating/land 
 equipment engaged in clamshell, backhoe and dragline dredging, 
 marine construction, bridges,salvage operations and cranes, 
 loaders, dozers, or other equipment used for disposal of dredge 
 spoils or marine construction materials on land at the slip or 
 dock, at the project site, where the above material/spoils is 
 being handled, and all equipment utilized on 
 breakwall/breakwater structures on the Great Lakes, Islands 
 therein, their connecting and tributary waters, including the 
 Illinois Waterway to the Lock at Lockport, Illinois, the New 
 York State Barge Canal System between Tonawanda, New York and 
 Waterford, New York and Oswego, New York, the Duluth-Superior 
 area to the Fond du Lac Bridge Crossing (Minnesota State 
 Highway 23) on the St. Louis River and on the St. Lawrence 
 River eastward to the International Boundary near St. Regis, 
 New York. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             02/27/2004 
 
 *  SUIL2003-001 01/01/2004 
 
 MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND 
 MARINE CONSTRUCTION): 
 
                                   Rates          Fringes 
 
   Dredging: 
     Fireman, Oiler, 
     Deckhand, & Scowman 
     (with dipper, hydraulic 
     or other floating 
     equipment engaged in 
     hydraulic and dipper 
     dredging operations) 
     Pipeline men (both 
     afloat & ashore 
     including loading, 
     unloading, maintaining, 
     and handling pipelines 
     for hydraulic dredges 
     and sandboats Rangeman, 
     Tankerman, Sweepman and 
     service Truck Driver........$ 22.51         7.61+a+b 
     Lead Deckhand...............$ 29.68         7.61+a+b 



 
   Hydraulic Dredging 
     LAUNCH OPERATOR - 
     Vessel 800 Horse- Power 
     Or Less.....................$ 25.15         7.61+a+b 
     TUG ENGINEER................$ 26.49         7.61+a+b 
     TUG OPERATOR - Vessel 
     Over 800 Horse-Power........$ 26.49         7.61+a+b 
     TUG WORKERS: Fireman, 
     Lineman, Oiler, 
     Deckhand, Tankerman. 
     Scowman, (on/or with 
     tugboats, launches, or 
     other self-propelled 
     boats)......................$ 22.51         7.61+a+b 
 
   Mechanic 
     FLOATING EQUIPMENT: 
     Illinois 
       Class I...................$ 40.50        12.00+b&c 
       Class II..................$ 39.00        12.00+b&c 
       Class III.................$ 34.70        12.00+b&c 
       Class IV..................$ 28.85        12.00+b+c 
     FLOATING EQUIPMENT: 
     Indiana 
       Class I...................$ 35.75        11.95+b&c 
       Class II..................$ 34.25        11.95+b&c 
       Class III.................$ 30.45        11.95+b&c 
       Class IV..................$ 25.35        11.95+b&c 
     FLOATING EQUIPMENT: 
     Michigan 
       Class I...................$ 27.50        15.23+b&c 
       Class II..................$ 26.00        15.23+b&c 
       Class III.................$ 23.15        15.23+b&c 
       Class IV..................$ 19.25        15.23+b&c 
     FLOATING EQUIPMENT: 
     Minnesota 
       Class I...................$ 32.55         9.10+b&c 
       Class II..................$ 31.05         9.10+b&c 
       Class III.................$ 27.65         9.10+b&c 
       Class IV..................$ 23.00         9.10+b&c 
     FLOATING EQUIPMENT: 
     New York:(Cattaraugus, 
     Chautauga, Erie and 
     Orleans Counties) 
       Class I...................$ 35.00        15.96+b&c 
       Class II..................$ 33.50        15.96+b&c 
       Class III.................$ 29.80        15.96+b&c 
       Class IV..................$ 24.80        15.96+b&c 
     FLOATING EQUIPMENT: 
     New York:(Cayuga, 
     Jefferson, Oswego, and 
     St. Lawrence Counties) 
       Class I...................$ 29.50        13.10+b&c 
       Class II..................$ 28.00        13.10+b&c 
       Class III.................$ 24.92        13.10+b&c 
       Class IV..................$ 20.72        13.10+b&c 
     FLOATING EQUIPMENT: 
     New York:(Monroe and 
     Wayne Counties and the 



     City of Rochester) 
       Class I...................$ 27.50         9.00+b&c 
       Class II..................$ 26.00         9.00+b&c 
       Class III.................$ 23.15         9.00+b&c 
       Class IV..................$ 19.25         9.00+b&c 
     FLOATING EQUIPMENT: 
     New York:(Niagara) 
       Class I...................$ 32.08        14.50+b&c 
       Class II..................$ 30.58        14.50+b&c 
       Class III.................$ 30.84        14.50+b&c 
       Class IV..................$ 22.90        14.50+b&c 
     FLOATING EQUIPMENT: 
     Ohio:(Ashtabula, 
     Cuyahoga, Erie,Lake, 
     and Lorain Counties) 
       Class I...................$ 32.99         7.60+b&c 
       Class II..................$ 31.49         7.60+b&c 
       Class III.................$ 28.02         7.60+b&c 
       Class IV..................$ 23.30         7.60+b&c 
     FLOATING EQUIPMENT: 
     Ohio:(Lucas, Henry, 
     Ottawa, Wood and 
     Sandusky Counties) 
       Class I...................$ 31.27         7.60+b&c 
       Class II..................$ 29.77         7.60+b&c 
       Class III.................$ 26.50         7.60+b+c 
       Class IV..................$ 22.30         7.60+b&c 
     FLOATING EQUIPMENT: 
     Pennsylvania:(Erie 
     County): 
       Class I...................$ 24.80        10.23+b&c 
       Class II..................$ 23.30        10.23+b&c 
       Class III.................$ 20.74        10.23+b&c 
       Class IV..................$ 17.24        10.23+b&c 
     FLOATING EQUIPMENT: 
     Wisconsin:Includes all 
     marine/floating type 
     work on projects in the 
     Superior/Duluth Harbor, 
     Lake Superior. 
       Class I...................$ 32.00        12.90+b&c 
       Class II..................$ 30.50        12.90+b&c 
       Class III.................$ 27.15        12.90+b&c 
       Class IV..................$ 22.57        12.90+b&c 
 
   PAID HOLIDAYS (WHERE APPLICABLE): 
 
   A- NEW YEAR'S DAY 
   B- MEMORIAL DAY 
   C- INDEPENDENCE DAY 
   D- LABOR DAY 
   E- THANKSGIVING DAY 
   F- CHRISTMAS DAY 
   G- PRESIDENT'S  DAY 
   H- VETERANS' DAY 
 
   FOOTNOTES: 
   a.  $30.10 per day per employee for medical 
 
   b.  Eight paid holidays: A thru H 



 
   c.  Hazardous/Toxic Waste Material: 
 
   *Level A $2.50 per hour 
 
   *Level B  2.00 per hour 
 
   *Level C  1.00 per hour 
 
   *Level D  0.50 per hour 
   Such wages shall be above the classifications of work  listed 
   under mechanical dredging and Marine construction  of this 
   general wage decision.  *Working with Hazardous Waste at this 
   level as defined by the  U. S. Enviromental Protection Agency. 
 
   CLASSIFICATION DESCRIPTIONS 
 
   Class I -   Master Mechanic - assist and direct 
   Class II, Class III, and Class IV, diver/wet tender, engineer 
   (hydraulic dredge) 
 
   Class II -  Crane/Backhoe Operator and Mechanic/Welder, 
   assistant engineer(hydraulic dredge), leverman (hydraulic 
   dredge), diver/tender 
 
   Class III - Deck Equipment Operator (Machineryman) 
   Maintenance of Crane (over 50 ton capacity) or Backhoe 
   (115,000 pounds or more), ug/launch operator, Loader/dozer 
   and like equipment on Barge, breakwater wall, slip/dock, 
   Scow, Deck Machinery, etc. 
 
   Class IV -  Deck Equipment Operator(Machineryman/Fireman) 
   (Four equipment units or more) and Crane Maintenance 50 ton 
   capacity and under or Backhoe weighing 115,000  pounds or 
   less, assistant tug operator. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 



 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 



 
 ================================================================ 
 
           END OF GENERAL DECISION 



 General Decision Number: WI030019 07/16/2004  WI19 
 
 Superseded General Decision Number: WI020019 
 
 State: Wisconsin 
 
 Construction Types: Heavy 
 
 Counties: Wisconsin Statewide. 
 
 HEAVY CONSTRUCTION PROJECTS (Excluding Tunnel, Sewer, and Water 
 Lines), AND HOPPER DREDGE PROJECTS 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             03/12/2004 
             2             04/16/2004 
             3             06/25/2004 
             4             07/16/2004 
 
 BOIL0107-001 01/01/2004 
 
                                   Rates          Fringes 
 
   Boilermaker 
      Boilermaker.................$ 27.64            14.52 
      Small Boiler Repair (under 
      25,000 lbs/hr)..............$ 22.11            10.45 
 ---------------------------------------------------------------- 
 * BRWI0001-002 06/01/2004 
 
 CRAWFORD, JACKSON, JUNEAU, LA CROSSE, MONROE, TREMPEALEAU, AND 
 VERNON COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 24.88            11.55 
 ---------------------------------------------------------------- 
 * BRWI0002-002 06/01/2004 
 
 ASHLAND, BAYFIELD, DOUGLAS, AND IRON COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 29.64            11.35 
 ---------------------------------------------------------------- 
 * BRWI0003-002 06/01/2004 
 
 BROWN, DOOR, FLORENCE, KEWAUNEE, MARINETTE, AND OCONTO COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 24.88            11.50 
 ---------------------------------------------------------------- 
 * BRWI0004-002 06/01/2004 
 
 KENOSHA, RACINE, AND WALWORTH COUNTIES 
 
                                   Rates          Fringes 
 



   Bricklayer.....................$ 28.38            11.95 
 ---------------------------------------------------------------- 
 * BRWI0006-002 06/01/2004 
 
 ADAMS, CLARK, FOREST, LANGLADE, LINCOLN, MARATHON, MENOMINEE, 
 ONEIDA, PORTAGE, PRICE, TAYLOR, VILAS AND WOOD COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 24.98            11.40 
 ---------------------------------------------------------------- 
 * BRWI0007-002 06/01/2004 
 
 GREEN, LAFAYETTE, AND ROCK COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 26.12            11.95 
 ---------------------------------------------------------------- 
 BRWI0008-002 06/01/2002 
 
 MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 28.33             8.75 
 ---------------------------------------------------------------- 
 * BRWI0009-001 06/01/2004 
 
 GREEN LAKE, MARQUETTE, OUTAGAMIE, SHAWANO, WAUPACA, WASHARA, 
 AND WINNEBAGO COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 24.88            11.50 
 ---------------------------------------------------------------- 
 * BRWI0011-002 06/01/2004 
 
 CALUMET, FOND DU LAC, MANITOWOC, AND SHEBOYGAN COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 24.88            11.50 
 ---------------------------------------------------------------- 
 * BRWI0013-002 06/01/2004 
 
 DANE, GRANT, IOWA, AND RICHLAND COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 26.42            11.70 
 ---------------------------------------------------------------- 
 * BRWI0019-002 06/01/2004 
 
 BARRON, BUFFALO, BURNETT, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, 
 PIERCE, POLK, RUSK, ST. CROIX, SAWYER AND WASHBURN COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 24.53            11.85 



 ---------------------------------------------------------------- 
 * BRWI0021-002 06/01/2004 
 
 DODGE AND JEFFERSON COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 26.69            11.38 
 ---------------------------------------------------------------- 
 * BRWI0034-002 06/01/2004 
 
 COLUMBIA AND SAUK COUNTIES 
 
                                   Rates          Fringes 
 
   Bricklayer.....................$ 26.47            11.60 
 ---------------------------------------------------------------- 
 CARP0087-001 05/01/2004 
 
 BURNETT (W. of Hwy 48), PIERCE (W. of Hwy 29), POLK (W. of Hwys 
 35, 48 & 65), AND ST. CROIX (W. of Hwy 65) COUNTIES 
 
                                   Rates          Fringes 
 
   Carpenter & Piledrivermen......$ 24.41             9.91 
 ---------------------------------------------------------------- 
 * CARP0252-002 06/01/2004 
 
 ADAMS,  ASHLAND, BARRON, BAYFIELD (Eastern 2/3), BROWN, 
 BUFFALO, BURNETT (E. of Hwy 48), CALUMET, CHIPPEWA, CLARK, 
 COLUMBIA, CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU CLAIRE, 
 FLORENCE (except area bordering Michigan State Line), FOND DU 
 LAC, FOREST, GRANT, GREEN, GREEN LAKE, IOWA, IRON, JACKSON, 
 JEFFERSON, JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, 
 LINCOLN, MANITOWOC, MARATHON, MARINETTE (except N.E. corner), 
 MARQUETTE, MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE, PEPIN, 
 PIERCE (E. of Hwys 29 & 65), POLK (E. of Hwys 35, 48 & 65), 
 PORTAGE, PRICE, RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, 
 SHEBOYGAN, ST CROIX (E. of Hwy 65), TAYLOR, TREMPEALEAU, 
 VERNON, VILAS, WALWORTH, WASHBURN, WAUPACA, WAUSHARA, 
 WINNEBAGO, AND WOOD COUNTIES 
 
                                   Rates          Fringes 
 
   Carpenter (ASHLAND COUNTY ONLY) 
      Carpenter...................$ 22.02            10.43 
      Millwright..................$ 25.91            10.43 
      Pile Driver.................$ 24.81            10.43 
   Carpenters (REMAINING COUNTIES) 
      Carpenter...................$ 24.31            10.43 
      Millwright..................$ 25.91            10.43 
      Piledriver..................$ 24.81            10.43 
 ---------------------------------------------------------------- 
 * CARP0264-003 06/01/2004 
 
 KENOSHA, MILWAUKEE, OZAUKEE,  RACINE, WAUKESHA, AND WASHINGTON 
 COUNTIES 
 
                                   Rates          Fringes 
 



   Carpenter......................$ 27.34            11.01 
 ---------------------------------------------------------------- 
 * CARP2337-001 06/01/2004 
 
                                   Rates          Fringes 
 
   Piledriverman 
      Zone A......................$ 25.76            14.37 
      Zone B......................$ 22.98            14.37 
 
 ZONE DEFINITIONS 
 
 ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES 
 ZONE B: KENOSHA & RACINE COUNTIES 
 ---------------------------------------------------------------- 
 * CARP2337-003 06/01/2004 
 
                                   Rates          Fringes 
 
   Millwright 
      Zone A......................$ 26.32            13.98 
      Zone B......................$ 25.27            13.78 
      Zone C......................$ 25.17            13.78 
      Zone D......................$ 25.32            13.78 
      Zone E......................$ 25.37            13.53 
 
 ZONE DEFINITIONS 
 
 ZONE A: MILWAUKEE, OZAUKEE, WAUKESHA AND WASHINGTON COUNTIES 
 ZONE B: KENOSHA COUNTY 
 ZONE C: RACINE COUNTY (Area East of Hwy 75) 
 ZONE D: JEFFERSON (South of I-94), RACINE (West of Hwy 75), 
   and WALWORTH COUNTIES 
 ZONE E: DODGE AND JEFFERSON (North of I-94) COUNTIES 
 ---------------------------------------------------------------- 
 ELEC0014-002 06/01/2004 
 
 ASHLAND, BARRON, BAYFIELD, BUFFALO, BURNETT, CHIPPEWA, CLARK 
 (except Maryville, Colby, Unity, Sherman, Fremont, Lynn & 
 Sherwood), CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON, LA 
 CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE, RICHLAND, RUSK, ST 
 CROIX, SAWYER, TAYLOR, TREMPEALEAU, VERNON, AND WASHBURN 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 27.72       27.8%+4.00 
 ---------------------------------------------------------------- 
 ELEC0127-002 09/01/2000 
 
 KENOSHA COUNTY 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 26.71       23.8%+3.00 
 ---------------------------------------------------------------- 
 ELEC0158-002 06/01/2002 
 
 BROWN, DOOR, KEWAUNEE, MANITOWOC (except Schleswig), 
 MARINETTE(Wausuakee and area South thereof), OCONTO, MENOMINEE 



 (East of a ine 6 miles West of the West boundary of Oconto 
 County), SHAWANO (Except Area North of Townships of Aniwa and 
 Hutchins) COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 24.53      24.75%+5.01 
 ---------------------------------------------------------------- 
 ELEC0159-003 06/01/2001 
 
 COLUMBIA, DANE, DODGE (Area West of Hwy 26, except Chester and 
 Emmet Townships), GREEN, LAKE (except Townships of Berlin, 
 Seneca, and St. Marie), IOWA, MARQUETTE (except Townships of 
 Neshkoka, Crystal Lake, Newton, and Springfield), and SAUK 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 25.83             9.95 
 ---------------------------------------------------------------- 
 ELEC0219-004 06/01/2000 
 
 FLORENCE COUNTY (Townships of Aurora, Commonwealth, Fern, 
 Florence and Homestead) AND MARINETTE COUNTY (Township of 
 Niagara) 
 
                                   Rates          Fringes 
 
   Electricians: 
      Electrical contracts over 
      $90,000.....................$ 23.86            10.22 
      Electrical contracts under 
      $90,000.....................$ 20.46             7.11 
 ---------------------------------------------------------------- 
 * ELEC0242-005 06/01/2004 
 
 DOUGLAS COUNTY 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 27.42            54.5% 
 ---------------------------------------------------------------- 
 ELEC0388-002 06/01/2002 
 
 ADAMS, CLARK (Colby, Freemont, Lynn, Mayville, Sherman, 
 Sherwood, Unity),  FOREST, JUNEAU, LANGLADE, LINCOLN, MARATHON, 
 MARINETTE (Area North of the town of Wausaukee), MENOMINEE 
 (Area West of a line 6 miles West of the West boundary of 
 Oconto County), ONEIDA, PORTAGE, SHAWANO (Area North of the 
 townships of Aniwa and Hutchins), VILAS AND WOOD COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 24.12            10.65 
 ---------------------------------------------------------------- 
 ELEC0430-002 06/01/2002 
 
 RACINE COUNTY (Except Burlington Township) 
 
                                   Rates          Fringes 



 
   Electricians:..................$ 27.22       26.5%+4.98 
 ---------------------------------------------------------------- 
 ELEC0494-005 06/01/2004 
 
 MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 27.37            15.85 
 ---------------------------------------------------------------- 
 ELEC0494-006 06/01/2004 
 
 CALUMET (Township of New Holstein), FOND DU LAC (Except 
 Waupun), MANITOWOC (Schleswig), and SHEBOYGAN COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 24.70            15.46 
 ---------------------------------------------------------------- 
 ELEC0577-003 06/01/2002 
 
 CALUMET (except Township of New Holstein), GREEN LAKE (N. part 
 including Townships of Berlin, St Marie, and Seneca), MARQUETTE 
 (N. part including Townships of Crystal Lake, Neshkoro, Newton, 
 and Springfield), OUTAGAMIE, WAUPACA, WAUSHARA, AND WINNEBAGO 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 24.70       23.3%+4.85 
 ---------------------------------------------------------------- 
 ELEC0890-003 06/01/2003 
 
 DODGE (Emmet Township only), GREEN, JEFFERSON, LAFAYETTE, 
 RACINE (Burlington Township), ROCK AND WALWORTH COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 25.75            12.85 
 ---------------------------------------------------------------- 
 * ELEC0953-001 06/01/2004 
 
                                   Rates          Fringes 
 
   Line Construction: 
      (1) Lineman.................$ 29.20      4.25+28.75% 
      (2) Heavy Equipment Operator$ 26.28      4.25+28.75% 
      (3) Equipment Operator......$ 23.96      4.25+28.75% 
      (4) Heavy Groundman Driver..$ 20.44      4.25+28.75% 
      (5) Light Groundman Driver..$ 18.98      4.25+28.75% 
      (6) Groundman...............$ 16.06      4.25+28.75% 
 ---------------------------------------------------------------- 
 * ENGI0139-001 06/01/2004 
 
 KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WASHINGTON, AND WAUKESHA 
 COUNTIES 
 
                                   Rates          Fringes 
 



   Power Equipment Operator 
      Group 1.....................$ 30.39            14.20 
      Group 2.....................$ 29.89            14.20 
      Group 3.....................$ 29.39            14.20 
      Group 4.....................$ 29.10            14.20 
      Group 5.....................$ 27.22            14.20 
      Group 6.....................$ 22.07            14.20 
 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Cranes, Tower Cranes, and Derricks with or w/o 
   attachments with a lifting capacity of over 100 tons; or 
   Cranes, Tower Cranes, and Derricks with boom, leads, and/or 
   jib lengths measuring 176 feet or longer; Boring Machines 
   (directional); Master Mechanic 
 
   GROUP 2:  Cranes, Tower Cranes and Derricks with or without 
   attachments with a lifting capacity of 100 tons or less; or 
   Cranes, Tower Cranes and Derricks with boom, leadsand/or 
   jib lengths measuring 175 feet or less; Backhoes 
   (excavators) having a manufacturer's rated capacity of 3 cu 
   yds and over; Caisson Rigs; Pile Drivers; Boring Machines 
   (vertical or horizontal) 
 
   GROUP 3:  Backhoes (excavators) under 3 cu yd; Traveling 
   Crane (bridge type); Skid Rigs; Dredge Operator; Concrete 
   Paver (over 27E); Concrete Spreader and Distributor; 
   Forklift (machinery- moving / steel erection); Hydro 
   Blaster, 10,000 psi and over 
 
   GROUP 4:  Material Hoists; Stack Hoists; Hydraulic Backhoe 
   (tractor or truck mounted); Hydraulic Crane, 5 tons or 
   under (tractor or truck mounted); Concrete Pumps; Tractor 
   over 40 hp; Bulldozer over 40 hp; End Loader over 40 hp; 
   Motor Patrol; Scraper Operator; Sideboom; Straddle Carrier; 
   Mechanic and Welder; Bituminous Plant and Paver Operator; 
   Roller over 5 tons; Rail Leveling Machine (Railroad); Tie 
   Placer; Tie Extractor; Tie Tamper; Stone Leveler; Rotary 
   Drill Operator and Blaster; Percussion Drill Operator; Air 
   Track Drill and/or Hammers; Tencher (wheel type or chain 
   type having 8 inch or larger bucket); Milling Machine 
 
   GROUP 5:  Backfiller; Concrete Auto Breaker (large); Concrete 
   Finishing Machines (road type); Rubber Tired Roller; 
   Concrete Batch Hopper; Concrete Conveyor Systems; Grout 
   Pumps; Concrete Mixers (14S or over); Screw Type Pumps and 
   Gypsum Pumps; Tractor, Bulldozer, End Loader (under 40 hp); 
   Trencher (chain type, bucket under 8 inch); Industrial 
   Locomotives; Rollers under 5 tons; Firemen (pile drivers 
   and derricks); Manhoist; Lift Slab Machines; Robotic Tool 
   Carrier with or without attachments 
 
   GROUP 6:  Tampers - Compactors (riding type); Assistant 
   Engineer; A-Frames and Winch Trucks; Concrete Auto Breaker; 
   Hydrohammers (small); Brooms and Sweepers; Hoist (tuggers); 
   Stump Chippers (large); Boats (Tug, Safety, Work Barges, 
   Launch); Shouldering Machine Operator; Screed Operator; 
   Screed Operator; Stone Crushers and Screening Plants; 
   Prestress Machines; Screed Operators (milling machine), 
   Farm or Industrial Tractor Mounted Equipment; Post Hole 



   Digger; Fireman (asphalt plants); Air Compressors, over and 
   under 400 CFM; Generators, over and under 150 KW; Augers 
   (vertical and horizontal); Air, Electric, Hydraulic Jacks 
   (slipform); Skid Steer Loaders (with or without 
   attachments); Boiler Operators (temporary heat); 
   Refrigeration Plant/Freeze Machines; Power Pack 
   Vibratory/Ultra Sound Drivers and Extractors; Welding 
   Machines; Heaters (mechanical); Pumps; Winches (small 
   electric); Oiler and Greaser; Conveyor; Forklifts; 
   Elevators: Automatic Hoists; Pumps (well points); 
   Combination Small Equipment Operators 
 ---------------------------------------------------------------- 
 * ENGI0139-003 06/01/2004 
 
 STATEWIDE (Except Kenosha, Milwaukee, Ozaukee, Racine, 
 Washington, and Waukesha) 
 
                                   Rates          Fringes 
 
   Power Equipment Operator 
      Group 1.....................$ 27.67            13.70 
      Group 2.....................$ 27.17            13.70 
      Group 3.....................$ 26.67            13.70 
      Group 4.....................$ 26.14            13.70 
      Group 5.....................$ 24.07            13.70 
      Group 6.....................$ 23.44            13.70 
 
 POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Cranes, Tower Cranes and Derricks with or without 
   attachments with a lifting capacity of over 100 tons; 
   Cranes, Tower Cranes, and Derricks with boom, leads and/or 
   jib lengths 176 ft or longer. 
 
   GROUP 2:  Backhoes (Excavators) having a manufacturer's rated 
   capacity of 3 cu yd and over; Cranes, Tower Cranes and 
   Derricks with or without attachments with a lifting 
   capacity of 100 tons or less; Cranes, Tower Cranes, and 
   Derricks with boom, leads, and/or jib lengths 175 ft or 
   less; Caisson Rigs; Pile Driver 
 
   GROUP 3:  Backhoes (Excavators) under 3 cu yd; Travelling 
   Crane (bridge type); Milling Machine; Concrete Paver over 
   27 E; Concrete Spreader and Distributor; Concrete Laser 
   Screed; Concrete Grinder and Planing Machine; Slipform Curb 
   and Gutter Machine; Boring Machine (Directional); Dredge 
   Operator; Skid Rigs 
 
   GROUP 4:  Hydraulic Backhoe (tractor or truck mounted); 
   Hydraulic Crane, 10 tons or less; Tractor, Bulldozer, or 
   End Loader (over 40 hp); Motor Patrol; Scraper Operator; 
   Bituminous Plant and Paver Operator; Screed-Milling 
   Machine; Roller over 5 tons; Concrete and Grout Pumps; 
   Hydro Blaster, 10,000 psi and over; Rotary Drill Operator; 
   Percussion Drilling Machine; Air Track Drill with or 
   without integral hammer; Blaster; Boring Machine (vertical 
   or horizontal); Side Boom; Trencher, wheel type or chain 
   type having 8 inch or larger bucket; Rail Leveling Machine 
   (Railroad); Tie Placer; Tie Extractor; Tie Tamper; Stone 
   Leveler; Straddle Carrier; Material Hoists; Stack Hoist; 



   Man Hoists; Mechanic and Welder 
 
   GROUP 5:  Tractor, Bulldozer, or Endloader (under 40 hp); 
   Tampers -Compactors, riding type; Stump Chipper, large; 
   Roller, Rubber Tire; Backfiller; Trencher, chain type 
   (bucket under 8 inch); Concrete Auto Breaker, large; 
   Concrete Finishing Machine (road type); Concrete Batch 
   Hopper; Concrete Conveyor Systems; Concrete Mixers, 14S or 
   over; Pumps, Screw Type and Gypsum); Hydrohammers, small; 
   Brooms and Sweeeprs; Lift Slab Machine; Roller under 5 
   tons; Industrial Locomotives; Fireman (Pile Drivers and 
   Derricks); Pumps (well points); Hoists, automatic; A-Frames 
   and Winch Trucks; Hoists (tuggers); Boats (Tug, Safety, 
   Work Barges and Launches); Assistant Engineer 
 
   GROUP 6:  Shouldering Machine Operator; Farm or Industrial 
   Tractor mounted equipment; Post Hole Digger; Auger 
   (vertical and horizontal); Skid Steer Loader with or 
   without attachments; Robotic Tool Carrier with or without 
   attachments; Power Pack Vibratory/Ultra Sound Driver and 
   Extractor; Fireman (Asphalt Plants); Screed Operator; Stone 
   Crushers and Screening Plants; Air, Electric, Hydraulic 
   Jacks (Slip Form); Prestress Machines; Air Compressor, 400 
   CFM or over; Refrigeration Plant/Freese Machine; Boiler 
   Operators (temporary heat); Forklifts; Welding Machines; 
   Generators, over or under 150 kw; Compressors, under 400 
   CFM; Heaters, Mechanical; Combination small equipment 
   operator; Winches, small electric; Oiler; Greaser; 
   Conveyor; Elevator Operator 
 ---------------------------------------------------------------- 
 IRON0008-002 06/01/2002 
 
 BROWN, CALUMET, DOOR, FOND DU LAC, KEWAUNEE, MANITOWOC, 
 MARINETTE, OCONTO, OUTAGAMI, SHAWANO, SHEBOYGAN,  AND WINNEBAGO 
 COUNTIES: 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 24.11            12.58 
 ---------------------------------------------------------------- 
 IRON0008-003 06/01/2002 
 
 KENOSHA, MILWAUKEE, OZAUKEE, RACINE, WALWORTH (N.E. 2/3), 
 WASHINGTON, AND WAUKESHA COUNTIES 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 25.92            12.58 
 ---------------------------------------------------------------- 
 IRON0383-001 06/01/2002 
 
 ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE, FLORENCE, FOREST, 
 GRANT, GREENE, (Excluding S.E. tip), GREEN LAKE, IOWA, 
 JEFFERSON, JUNEAU, LA CROSSE, LAFAYETTE, LANGLADE, MARATHON, 
 MARQUETTE, MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK (Northern 
 area, vicinity of Edgerton and Milton), SAUK, VERNON, WAUPACA, 
 WAUSHARA, AND WOOD COUNTIES 
 
                                   Rates          Fringes 
 



   Ironworker.....................$ 24.55            11.61 
 ---------------------------------------------------------------- 
 IRON0498-005 06/01/2002 
 
 GREEN (S.E. 1/3), ROCK (South of Edgerton and Milton), and 
 WALWORTH (S.W. 2/3) COUNTIES: 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 28.50           17.375 
 ---------------------------------------------------------------- 
 IRON0512-008 05/01/2003 
 
 BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN, EAU CLAIRE, JACKSON, 
 PEPIN, PIERCE, POLK, RUSK (S.W. half), ST CROIX, TAYLOR, AND 
 TREMPEALEAU COUNTIES 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 29.50            11.84 
 ---------------------------------------------------------------- 
 IRON0563-004 05/01/2003 
 
 ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, LINCOLN, ONEIDA, 
 PRICE, RUSK (N.E. half), SAWYER, VILAS AND WASHBURN COUNTIES 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 24.33            13.75 
 ---------------------------------------------------------------- 
 LABO0113-002 06/01/2003 
 
 MILWAUKEE AND WAUKESHA COUNTIES 
 
                                   Rates          Fringes 
 
   Laborers: 
      Group 1.....................$ 20.92             9.42 
      Group 2.....................$ 21.07             9.42 
      Group 3.....................$ 21.27             9.42 
      Group 4.....................$ 21.42             9.42 
      Group 5.....................$ 21.57             9.42 
      Group 6.....................$ 17.41             9.42 
 
 LABORERS CLASSIFICATIONS 
 
   GROUP 1: General Laborer; Tree Trimmer; Conduit Layer; 
   Demolition and Wrecking Laborer; Guard Rail, Fence, and 
   Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
   Stone Handler; Bituminous Worker (Shoveler, Loader, and 
   Utility Man); Batch Truck Dumper or Cement Handler; 
   Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 
   Concrete Handler 
 
   GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
   (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
   Operated); Chain Saw Operator; Demolition Burning TOrch 
   Laborer 
 
   GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 



   (Curb, Sidewalk, and Pavement); Strike Off Man 
 
 GROUP 4:  Line and Grade Specialist 
 
 GROUP 5:  Blaster and Powderman 
 
 GROUP 6:  Flagperson; traffic control person 
 ---------------------------------------------------------------- 
 LABO0113-003 06/01/2003 
 
 OZAUKEE AND WASHINGTON COUNTIES 
 
                                   Rates          Fringes 
 
   Laborers: 
      Group 1.....................$ 20.17             9.42 
      Group 2.....................$ 20.27             9.42 
      Group 3.....................$ 20.32             9.42 
      Group 4.....................$ 20.52             9.42 
      Group 5.....................$ 20.37             9.42 
      Group 6.....................$ 17.26             9.42 
 
 LABORERS CLASSIFICATIONS 
 
   GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
   Demolition and Wrecking Laborer; Guard Rail, Fence, and 
   Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
   Stone Handler; Bituminous Worker (Shoveler, Loader, and 
   Utility Man); Batch Truck Dumper or Cement Handler; 
   Bituminous Worker (Dumper, Ironer, Smoother, and Tamper); 
   Concrete Handler 
 
   GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
   (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
   Operated); 
 
   GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
   (Curb, Sidewalk, and Pavement); Strike Off Man 
 
 GROUP 4:  Line and Grade Specialist 
 
 GROUP 5:  Blaster; powderman 
 
 GROUP 6:  Flagperson and Traffic Control Person 
 ---------------------------------------------------------------- 
 LABO0140-002 06/01/2003 
 
 ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO, BURNETT, 
 CALUMET, CHIPPEWA, CLARK, COLUMBIA, CRAWFORD, DODGE, DOOR, 
 DOUGLAS, DUNN, EAU CLAIRE, FLORENCE, FOND DU LAC, FOREST, 
 GRANT, GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA, 
 JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE, LINCOLN, 
 MANITOWOC, MARATHON, MARINETTE, MARQUETTE, MENOMINEE, MONROE, 
 OCONTO, ONEIDA, OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE, 
 RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO, SHEBOYGAN, ST. 
 CROIX, TAYLOR, TREMPEALEAU, VERNON, VILLAS, WALWORTH, WASHBURN, 
 WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD COUNTIES 
 
                                   Rates          Fringes 
 



   Laborers: 
      Group 1.....................$ 20.75             7.77 
      Group 2.....................$ 20.85             7.77 
      Group 3.....................$ 20.90             7.77 
      Group 4.....................$ 21.10             7.77 
      Group 5.....................$ 20.95             7.77 
      Group 6.....................$ 17.38             7.77 
 
 LABORERS CLASSIFICATIONS 
 
   GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
   Demolition and Wrecking Laborer; Guard Rail, Fence, and 
   Bridge Builder; Landscaper;  Multiplate Culvert Assembler; 
   Stone Handler; Bitminous Worker (Shoveler, Loader, and 
   Utility Man); Batch Truck Dumper or Cement Handler; 
   Bituminous Worker (Dumper, Ironer, Smoother and Tamper); 
   Concrete Handler 
 
   GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
   (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
   Operated) 
 
   GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
   (Curb, Sidewalk and Pavement); Strike Off Man 
 
 GROUP 4:  Line and Grade Secialist 
 
 GROUP 5:  Blaster; powderman 
 
 GROUP 6:  Flagperson; Traffic Control 
 ---------------------------------------------------------------- 
 LABO0237-002 06/01/2003 
 
 KENOSHA AND RACINE COUNTIES 
 
                                   Rates          Fringes 
 
   Laborers: 
      Group 1.....................$ 19.02            10.38 
      Group 2.....................$ 19.17            10.38 
      Group 3.....................$ 19.37            10.38 
      Group 4.....................$ 19.34            10.38 
      Group 5.....................$ 19.67            10.38 
      Group 6.....................$ 16.16            10.38 
 
 LABORERS CLASSIFICATIONS: 
 
   GROUP 1: General laborer; Tree Trimmer; Conduit Layer; 
   Demolition and Wrecking Laborer; Guard Rail, Fence, and 
   Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
   Stone Handler; Bituminous Worker (Shoveler, Loader, and 
   Utility Man); Batch Truck Dumper or Cement Handler; 
   Bituminous worker (Dumper, Ironer, Smoother, and Tamper); 
   Concrete Handler 
 
   GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
   (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
   Operated); Chain Saw Operator; Demolition Burning Torch 
   Laborer 
 



   GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
   (Curb, Sidewalk, and Pavement); Strike Off Man 
 
 GROUP 4:  Line and Grade Specialist 
 
 GROUP 5:  Blaster and Powderman 
 
 GROUP 6:  Flagman; traffic control person 
 ---------------------------------------------------------------- 
 LABO0464-003 06/01/2003 
 
 DANE COUNTY 
 
                                   Rates          Fringes 
 
   Laborers: 
      Group 1.....................$ 20.63             8.17 
      Group 2.....................$ 20.73             8.17 
      Group 3.....................$ 20.78             8.17 
      Group 4.....................$ 20.98             8.17 
      Group 5.....................$ 20.83             8.17 
      Group 6.....................$ 16.98             8.17 
 
 LABORERS CLASSIFICATIONS: 
 
   GROUP 1:  General Laborer; Tree Trimmer; Conduit Layer; 
   Demolition and Wrecking Laborer; Guard Rail, Fence, and 
   Bridge Builder; Landscaper; Multiplate Culvert Assembler; 
   Stone Handler; Bituminous Worker (Shoveler, Loader, and 
   Utility Man); Batch Truck Dumper or Cement Handler; 
   Bituminious Worker (Dumper, Ironer, Smoother, and Tamper); 
   Concrete Handler 
 
   GROUP 2:  Air Tool Operator; Joint Sawer and Filler 
   (Pavement); Vibrator or Tamper Operator (Mechanical Hand 
   Operated); Chain Saw Operator; Demolition Burning Torch 
   Laborer 
 
   GROUP 3:  Bituminous Worker (Raker and Luteman); Formsetter 
   (Curb, Sidewalk, and Pavement); Strike Off Man 
 
 GROUP 4:  Line and Grade Specialist 
 
 GROUP 5:  Blaster; Powderman 
 
 GROUP 6:  Flagperson and Traffic Control Person 
 ---------------------------------------------------------------- 
 PAIN0106-008 05/01/2001 
 
 ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
      New: 
       Brush, Roller..............$ 22.73             7.73 
       Spray, Sandblast, Steel....$ 23.33             7.73 
      Repaint: 
       Brush, Roller..............$ 21.23             7.73 
       Spray, Sandblast, Steel....$ 21.83             7.73 



 ---------------------------------------------------------------- 
 * PAIN0108-002 06/01/2002 
 
 RACINE COUNTY 
 
                                   Rates          Fringes 
 
   Painters: 
      Brush, Roller...............$ 22.05             8.25 
      Spray & Sandblast...........$ 23.05             8.25 
 ---------------------------------------------------------------- 
 PAIN0259-002 06/01/2004 
 
 BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK, 
 SAWYER, ST. CROIX, AND WASHBURN COUNTIES 
 
                                   Rates          Fringes 
 
   Painters:......................$ 21.76             9.20 
 ---------------------------------------------------------------- 
 * PAIN0259-004 06/01/2004 
 
 BUFFALO, CRAWFORD, JACKSON, LA CROSSE, MONROE, TREMPEALEAU, AND 
 VERNON COUNTIES 
 
                                   Rates          Fringes 
 
   Painter........................$ 16.58             6.95 
 ---------------------------------------------------------------- 
 * PAIN0781-002 06/01/2002 
 
 JEFFERSON, MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
      Bridge......................$ 23.69             9.22 
      Brush.......................$ 23.34             9.22 
      Spray & Sandblast...........$ 24.09             9.22 
 ---------------------------------------------------------------- 
 * PAIN0802-002 06/01/2002 
 
 COLUMBIA, DANE, DODGE, GRANT, GREEN, IOWA, LAFAYETTE, RICHLAND, 
 ROCK, AND SAUK COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
      Brush.......................$ 21.50             7.60 
      Structural Steel, Spray.....$ 22.50             7.60 
 ---------------------------------------------------------------- 
 * PAIN0802-003 06/01/2002 
 
 BROWN, CALUMET, DOOR, FOND DU LAC, GREEN LAKE, KEWAUNEE, 
 MANITOWOC, MARINETTE, MARQUETTE, OCONTO, OUTAGAMIE, SHAWANO, 
 SHEBOYGAN, WAUSHARA, WAUPACA, AND WINNEBAGO COUNTIES 
 
                                   Rates          Fringes 
 
   Painters:......................$ 18.96             4.84 



 ---------------------------------------------------------------- 
 * PAIN0802-006 06/01/2002 
 
 ADAMS, CLARK, FOREST, IRON, JUNEAU, LANGLADE, LINCOLN, 
 MARATHON, MENOMINEE, ONEIDA, PORTAGE, PRICE, TAYLOR, WOOD, AND 
 VILAS COUNTIES 
 
                                   Rates          Fringes 
 
   Painters:......................$ 20.90             5.11 
 ---------------------------------------------------------------- 
 * PAIN0934-001 06/01/2002 
 
 KENOSHA AND WALWORTH COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
      Brush.......................$ 22.98             7.25 
      Spray.......................$ 23.98             7.25 
      Structural Steel............$ 23.13             7.25 
 ---------------------------------------------------------------- 
 * PAIN1011-002 06/01/2001 
 
 FLORENCE COUNTY 
 
                                   Rates          Fringes 
 
   Painters:......................$ 19.40             3.95 
 ---------------------------------------------------------------- 
 * PLAS0599-010 06/01/2004 
 
                                   Rates          Fringes 
 
   Cement Mason 
      Area 1......................$ 25.25            10.95 
      Area 2......................$ 24.20            10.45 
      Area 3......................$ 23.05            11.95 
      Area 4......................$ 25.47             9.68 
      Area 5......................$ 24.25            10.90 
      Area 6......................$ 22.10            13.05 
 
 AREA DESCRIPTIONS 
 
   AREA 1:  BAYFIELD, DOUGLAS, PRICE, SAYER, AND WASHBURN 
   COUNTIES 
 
   AREA 2:  ADAMS, ASHLAND, BARRON, BROWN, BURNETT, CALUMET, 
   CHIPPEWA, CLARK, COLUMBIA, DODGE, DOOR, DUNN, FLORENCE, 
   FOND DU LAC, FOREST, GREEN LAKE, IRON, JEFFERSON, KEWAUNEE, 
   LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE, 
   MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK, 
   PORTAGE, RUSK, ST CROIX, SAUK, SHAWANO, SHEBOYGAN, TAYLOR, 
   VILAS, WALWORTH, WAUPACA, WAUSHARA, WINNEBAGO, AND WOOD 
   COUNTIES 
 
   AREA 3: BUFFALO, CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA 
   CROSSE MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND 
   VERNON COUNTIES 
 



   AREA 4: MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 
 
   AREA 5:  DANE, GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK 
   COUNTIES 
 
 AREA 6:  KENOSHA AND RACINE COUNTIES 
 ---------------------------------------------------------------- 
 * PLUM0011-003 05/01/2001 
 
 ASHLAND, BAYFIELD, BURNETT, DOUGLAS, IRON, SAWYER, AND WASHBURN 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber........................$ 26.35             9.15 
 ---------------------------------------------------------------- 
 * PLUM0075-002 06/01/2002 
 
 MILWAUKEE, OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber........................$ 27.96             8.83 
 ---------------------------------------------------------------- 
 * PLUM0075-004 06/01/2002 
 
 DODGE (Watertown), GREEN, JEFFERSON, LAFAYETTE, AND ROCK 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber/Pipefitter.............$ 28.21             8.83 
 ---------------------------------------------------------------- 
 * PLUM0075-009 06/01/2002 
 
 COLUMBIA, DANE, IOWA, MARQUETTE, RICHLAND AND SAUK COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber........................$ 29.41             7.38 
 ---------------------------------------------------------------- 
 * PLUM0118-002 06/01/2003 
 
 KENOSHA, RACINE, AND WALWORTH COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber and Steamfitter........$ 27.66            12.09 
 ---------------------------------------------------------------- 
 * PLUM0400-003 06/01/2003 
 
 ADAMS,BROWN, CALUMET, DODGE (except Watertown), DOOR, FOND DU 
 LAC, GREEN LAKE,KEWAUNEE, MANITOWOC, MARINETTE (except 
 Niagara), MENOMINEE, OCONTO, OUTAGAMIE, SHAWANO, SHEBOYGAN, 
 WAUPACA, WAUSHARA, AND WINNEBAGO COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber/Pipefitter.............$ 26.15            10.79 
 ---------------------------------------------------------------- 



 * PLUM0434-002 06/01/2002 
 
 BARON, BUFFALO, CHIPPEWA, CLARK, CRAWFORD, DUNN, EAU CLAIRE, 
 FLORENCE, FOREST, GRANT, JACKSON, JUNEAU, LA CROSSE, LANGLADE, 
 LINCOLN, MARATHON, MONROE, ONEIDA, PEPIN, PIERCE, POLK, 
 PORTAGE, PRICE, RUSK, ST. CROIX, TAYLOR, TREMPEALEAU, VERNON, 
 VILAS, AND WOOD COUNTIES 
 
                                   Rates          Fringes 
 
   Pipefitter.....................$ 25.15             9.72 
 ---------------------------------------------------------------- 
 * PLUM0506-007 06/01/2000 
 
 MARINETTE COUNTY (Niagara only) 
 
                                   Rates          Fringes 
 
   Plumber/Pipefitter 
      (1) Jobs where plumbing 
      bid is $50,000 or less......$ 17.48            10.00 
      (2) All other work..........$ 24.03            10.00 
 ---------------------------------------------------------------- 
 * TEAM0039-002 05/01/2004 
 
                                   Rates          Fringes 
 
   Truck drivers: 
      1 & 2 Axle Trucks...........$ 19.45            12.01 
      2 Axle Trucks...............$ 19.17            10.69 
      3 or more axles; Euclids 
      or Dumptor, Articulated 
      Truck, Mechanic.............$ 19.60            12.01 
 ---------------------------------------------------------------- 
 
 SELF-PROPELLED HOPPER DREDGE: 
 
 Drag Tender             $ 8.78             $4.23+A 
 
 FOOTNOTE: 
 A. Paid Holidays:  New years Day, Washington's Birthday, 
 Memorial Day, Independence Day, Labor Day, Paul Hall's Birthday 
 (August 20), Veteran,s Day, Thanksgiving Day, and Christmas Day 
 --------------------------------------------------------------- 
 
 WELL DRILLER             $16.52           $3.70 
 --------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 



 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 



 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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SECTION 02482

DREDGING

PART 1   GENERAL

1.1   UNIT PRICES

1.1.1   Work Covered by Contract Price

The contract unit price per cubic yard for dredging shall include the cost 
of removal, conveyance and disposal of all materials as shown on the 
drawings and as specified herein, except original materials, ledgerock, 
boulders, cobbles, rock fragments, wrecks, scrap materials, snags, stumps, 
piles, debris or other material which cannot be removed or buried below the 
required depth by the Contractor's dredging equipment, without blasting or 
special apparatus.  The unit price shall also include the cost of all work 
required to be performed for the use of the disposal area.  Nothing in this 
Paragraph shall be construed as prohibiting the removal of excepted 
material by special means at prices agreed and approved in accordance with 
applicable provisions of the contract.

1.1.2   Measurement

1.1.2.1   Allowable Pay Overdepth and Sideslopes

The total estimated dredging quantity shown on the Bidding Schedule 
includes the required depth material plus the allowable overdepth material 
and allowable sideslope material.  The allowable pay overdepth quantity 
listed below is computed for the allowable overdepth prism immediately 
below the material required to be dredged as shown on the drawings or 
otherwise specified.  The allowable sideslope quantity listed below is 
computed immediately above the payment limit line for sideslopes as shown 
and specified.

a.  Estimated Allowable Pay Overdepth and Sideslope Quantities in Cubic 
Yards.

                            
                                

Station                                     
                  0+00B to 50+00B             

(1)Overdepth         18,000 C.Y.         

(2)Sideslopes         5,000 C.Y.        
        

1.1.2.2   Shoal Removal

If, before the contract is completed, shoaling occurs in any section 
previously accepted, including shoaling in the finished channel, because of 
the natural lowering of the side slopes or other natural causes, redredging 
at the contract unit price, within the limit of available funds, may be 
performed if agreed upon by both the Contractor and the Contracting Officer.

1.1.2.3   Soundings
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The drawings (See CLAUSE entitled "CONTRACT DRAWINGS, MAPS AND 
SPECIFICATIONS") represent the conditions existing at the time of survey, 
but all soundings shown thereon will be verified and corrected by soundings 
taken before dredging.  Determination of quantities removed will be made 
from after dredging soundings and the calculations made therefrom to 
determine quantities by in-place measurement.  The determination of the 
quantities to be paid for in the area specified, after having once been 
made, will not be reopened, except on evidence of collusion, fraud, or 
obvious error.

1.1.2.4   Volume Calculations

Within the limits of the allowable pay overdepth and side slope payment 
limit lines described in the Paragraph entitled "DREDGING", the total 
amount of materials removed and to be paid for under the contract will be 
measured by the cubic yard in place by computing the volume between the 
bottom surface shown by new soundings made before dredging and the bottom 
surface shown by the soundings of a survey made as soon as practicable 
after the work specified has been completed.  Volume computations will be 
made by the Government by appropriate computer program, based on cross 
sections including, but not limited to, cross sections taken at the same 
locations shown on the contract drawings. 

1.1.2.5   Excessive Dredging

Materials taken from beyond the limits specified in Subparagraphs 
"Allowable Pay Overdepth" and "Side Slopes", will be excluded from the 
computed total amount dredged as excessive channel dredging or excessive 
side slope dredging and for which payment will not be made.  The final 
determination of the amounts of excessive dredging will be based wholly on 
the surveys made for final examination and acceptance.  (See Paragraph 
entitled "FINAL EXAMINATION AND ACCEPTANCE.")

1.1.2.6   Monthly Partial Payments

Monthly partial payments will be based on quantities determined by daily 
soundings taken by the Contractor or other means acceptable to the 
Contracting Officer.  (See CLAUSE entitled, "QUANTITY  SURVEYS.") Sounding 
surveys for partial payment shall be conducted in the same manner specified 
in the Paragraph entitled, "PRIOR, AFTER AND CHECK  SURVEYS," unless 
otherwise authorized or directed.

1.1.2.7   Continuity of Work

Monthly partial payments will be made for work performed prior to final 
examination and acceptance.  However, as final dredging is being performed 
for final examination and acceptance, no payment will be made for such 
final dredging work performed in any area until the depth required under 
the contract is secured in the whole of such area, unless prevented by 
ledge rock, original material, or other obstructions, which cannot be 
removed by the plant specified in the accepted bid, or the equivalent of 
such plant, without blasting or special apparatus.  No payment will be made 
for final excavation in any area not adjacent to and in prolongation of 
areas where full depth has been secured, except by decision of the 
Contracting Officer.  If a nonadjacent area is excavated to full depth 
during the day to day operations carried on under the contract, payment for 
all work therein may be deferred until the required depth has been secured 
in the area intervening.
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1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, entitled 
"SUBMITTAL PROCEDURES":

SD-01 Preconstruction Submittals

Dredging, Conveyance and Placement Plan; G-AOF

Prior to bringing equipment to the project site, submit plans of the 
proposed dredging, conveyance and placement operations.

Dredging Placement Safety Plan

Prior to commencing work at the placement area, describe in detail the 
means and methods to be utilized to provide for the public safety at the 
disposal area, all in accordance with the Accident Prevention Plan.

SD-18 Records

Sounding Records

A copy of the prior and after soundings records of the transfer site shall 
be furnished.

1.3   PROJECT/SITE CONDITIONS

1.3.1   Character of Materials

The material to be dredged consists primarily of shoaling that has occurred 
since the last time the area was dredged. Shoaled material consists of 
varying proportions of sand and silt with organic material. Virgin 
material, consisting of medium stiff to stiff clay, may be encountered 
within the 1 foot of allowable overdepth prism. 

1.3.2   Disposal Area Conditions

The disposal area is shown on the contract drawings.  Dredged materials 
placed outside of the limits of the disposal area shall be removed at no 
additional cost to the Government and deposited within the area approved 
for disposal of dredged materials.

1.3.2.1   Bay Port Disposal Facility (BDF)

The Contractor shall use access roads into the BDF for the purpose of 
preparing the BDF and for hauling of the dredged materials.  The Contractor 
shall maintain the haul roads throughout the entire period in which the BDF 
is required to be used.

1.3.3   Transfer Site

If use of a Contractor-furnished transfer site, or if a 
Government-furnished transfer site is to be used, the Contractor shall take 
soundings across the full width and length of the transfer site prior to 
the start-up of and immediately after the completion of transfer operations 
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under this contract.  Soundings at the Government-furnished transfer site 
shall be taken on a grid at intervals of 25 feet and on 10 foot spacings..  
When the Government Transfer site is used, the Contractor shall take 
soundings across the full width and length of the boat slip,and flares, as 
directed by the Contracting Officer's Representative.  All check soundings 
shall be made at two-week intervals throughout the period of use of the 
transfer site mooring area, the boat slip, and flares.  If check soundings 
show that material accumulations have increased in thickness two (2) feet 
or more at any point since the initial soundings were taken, the Contractor 
shall immediately remove the material down to the initial elevation.  Such 
material shall be disposed of in the approved disposal area at no 
additional cost to the Government.

1.4   SEQUENCING AND SCHEDULING

1.4.1   Delivery of Plant and Order of Work

Unless otherwise directed by the Contracting Officer, the Contractor shall 
accomplish the required work within the time established in CLAUSE 
entitled, "COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK."

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   DREDGING

The Contractor shall perform all dredging work to remove material to the 
required depths within the limits shown on the drawings and as specified.  
Any materials in the allowable overdepth prism and allowable side slopes 
are not required to be removed.  Original material encountered within the 
allowable dredging prism is not required to be removed.  Rocks, cobbles (3 
to 12 inches) and boulders (over 12 inch) may be encountered near 
breakwaters, revetments and pier heads and shall not be removed if they are 
part of the harbor structures nor shall toe stones be undermined.  
Indicated required dredging areas within required downstream and upstream 
dredging limits will be revised by the Government, after obtaining the 
before (prior to) dredging soundings.  The Contractor may be required to 
suspend dredging at any time when for any reason the gauges or ranges 
cannot be seen or properly followed.  Discharge into the harbor or river 
from gates, valves, pipes or pumping apparatus on the contractor's dredge 
and floating plant is prohibited at all times.

3.1.1   Sealing Hauling Vessels

All floating plant used for gathering and hauling dredged materials shall 
have the load compartments sealed shut.  There shall be no means for 
dredged materials to exit the vessel below the water line.  Prior to using 
any vessel for gathering and transporting dredged materials on this 
project, bottom gates and valves shall be temporarily welded closed and 
operating mechanisms disengaged throughout the course of the work.  The 
Contractor shall provide the Government's representative an opportunity to 
inspect each vessel in an empty condition to verify the required sealing 
has been performed.  Throughout the course of the work, the Government's 
representative shall have the right to re-inspect the vessels to verify the 
required sealing is well maintained.

3.1.2   Obstructions
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Should original material, ledgerock, boulders, cobbles, rock fragments, 
wrecks, scrap materials, snags, stumps, piles, debris or other material be 
encountered which cannot be removed by the plant specified in the accepted 
bid, or equivalent plant, without blasting or special apparatus, the 
Contractor shall remove therefrom all overlying material within the 
required dredging prism which in the judgment of the Contracting Officer 
can be removed by the use of the plant specified in the accepted bid or 
equivalent plant.

3.1.3   Equipment

The use of hydraulic or pipeline type dredging equipment to place the 
dredged materials directly into Bayport disposal facility is prohibited.

3.1.4   Channel Crossing

The Contractor shall verify the location of authorized crossings. The 
Contractor shall notify DIGGERS HOTLINE (800) 242-8511, in accordance with 
DIGGERS procedures.  Any existing channel crossing that is damaged due to 
the Contractor's operations shall be repaired by the Contractor and at its 
expense.  

3.1.5   Overdepth, Sideslope and Tolerances

Two (2) drawings are enclosed in SECTION 01999 to aid in defining the 
requirements specified hereinafter.

3.1.5.1   Allowable Pay Overdepth

To cover inaccuracies of the dredging process, materials actually removed 
from within the channel lines to a depth of not more than  one (1) foot  
below the required pay prism line will be measured and paid for at the 
contract unit price.  However, the maximum quantity of overdepth materials 
to be paid for will be equivalent to that quantity present within the  one 
(1) foot overdepth prism immediately below the required materials to be 
removed as determined from the prior to dredging soundings.  Any dredging 
below the allowed  one (1) foot will be considered as excessive dredging 
and for which payment will not be made.

3.1.5.2   Side Slopes

Materials actually removed, within limits shown on the drawings, to provide 
for final side slopes not flatter than one vertical (1V) on two horizontal 
(2H), perpendicular to the channel line or dredge limit line, whichever is 
applicable, but not in excess of the amount originally lying above the side 
slope payment limit line will be calculated and paid for.  The provisions 
of this Subparagraph also apply to end slopes at the upstream and 
downstream dredging limits of the channel.  However, if the Contractor  
uses the box cut method on the side slope this material will be paid for 
whether dredged in the original location or removed by dredging the space 
at the bottom of the slope to accommodate the side slope materials falling 
into the box cut.

3.1.5.3   Toe of Side Slope

Any materials remaining above the required pay prism line will be allowed 
to remain in place, but will not be paid for, provided these materials lie 
below the tolerance lines specified hereinafter.  The toe of side slope 
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tolerance line, as shown on the cross - section drawings, is defined as a 
straight line through the following two (2) points and extended to the side 
slope line:

a.  A point on the required pay prism line located a distance from the 
channel line or dredge limit line, as shown on the contract drawings 
and the enclosed drawings in SECTION 01999.

b.  A point located at the channel line or dredge limit line, whichever 
is applicable, and above the required pay prism line a distance equal 
to specified channel allowable pay overdepth.

3.1.5.4   Shoals

A tolerance of 0.5 feet above the required pay prism line, in the remaining 
channel area, will be allowed for acceptance of remaining shoal materials.  
The allowed shoal materials may be left in place but shall be of such 
nature that they will not affect navigation, and will not be paid for 
unless they are removed.  The remaining channel area is defined as that 
portion of the channel which lies between two (2) points located on the 
required pay prism line for determining toe of side slope tolerance line 
and is shown on the enclosed drawing titled "CHANNEL SHOAL TOLERANCE" as 
tolerance area.  The allowed shoaling shall not be continuous  throughout 
the required dredging area.  The limitations for individual shoals are as 
follows:

a.  Maximum width:

Maximum width of each remaining shoal area not required to be removed 
shall be not more than five percent (5%) of the full project channel 
width or ten (10) feet, whichever is greater.

b.  Longitudinal length:

Longitudinal length of each remaining shoal area not required to be 
removed shall be not more than twenty-five percent (25%) of the full 
project channel width or fifty (50) feet, whichever is greater.Maximum 
width of each remaining shoal area not required to be removed shall be 
not more than five percent (5%) of the full project channel width or 
ten (10) feet, whichever is greater.

c.  Cumulative width:

Cumulative width of remaining individual shoals not required to be 
removed within the shoal area, at any channel cross section, shall be 

not more than twenty-five percent (25%) of the full project channel 
width or ten (10) feet, whichever is greater.

3.2   CONVEYANCE AND TRANSFER OF DREDGED MATERIALS

3.2.1   General

All nautical vessels, pipelines and land based transport and conveyance 
systems shall be operated, loaded and unloaded in such manner as to prevent 
overflow, spills, leaks, waste, or other loss of dredged materials between 
point of pick-up and point of deposition within the disposal area.  Hauling 
vessels shall have sufficient sidewall height and integrity to prevent 
drainage over or through the sides and bottom during hauling.  Conveyance 
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of materials into or within the Government-furnished disposal areas by 
hydraulic or pipeline pumping is prohibited.

3.2.2   Restriction

The method employed by the Contractor in conveying dredged materials to the 
disposal area shall be as approved by the Contracting Officer at all times. 
 Temporary dumping or placement of materials outside of the disposal area 
for subsequent rehandling into the disposal area is prohibited unless 
otherwise approved by the Contracting Officer.

3.2.3   Vehicular Conveyance

Dredged materials that are conveyed into a Government or 
Contractor-furnished disposal area via vehicle shall have leak tight cargo 
bodies or compartments with spill and splash preventing devices as well as 
necessary sidewall height.  Vehicles shall not be loaded over their 
capacity, nor shall any loads exceed the limits of the thoroughfare over 
which the vehicles are operated.  If the dredged materials are transferred 
from vessels to vehicles by bucket type equipment or any device which may 
leak or spill, provisions shall be made to prevent water and materials from 
escaping into the waterways.  In addition, the Contractor shall insure that 
materials that are splashed around vehicles during loading or unloading 
operations are cleaned up prior to the vehicle leaving the site so as to 
prevent materials from being tracked on to public thoroughfares or escaping 
into the waterways.  The Contractor shall immediately clean up any 
materials spilled on the public thoroughfares.  In addition, the Contractor 
shall maintain the transfer site in a neat and orderly condition.

3.2.3.1   Provision and Maintenance of Haul Roads

Other than for public roadways, the Contractor shall provide its own haul 
roads into the Government-furnished disposal area as required for its 
operations and shall maintain them throughout the course of the work.  If 
existing vehicle paths are used (which are not dedicated as public 
roadways) the Contractor shall provide any improvements required to support 
its vehicle traffic and shall maintain such haul roads in a condition 
satisfactory for travel in a passenger automobile at all times, including 
at the completion of the contract.

3.2.4   Government-Furnished Transfer Site

A facility for access to the river's edge and placement of equipment for 
transferring dredged materials from scows or other marine hauling equipment 
to land hauling equipment is provided by the Government at the location 
shown on the contract drawings.  Use of this facility shall be coordinated 
with others who may be performing work in the area.  All contractors shall 
be confined to the area delineated on the plans.  Hauling routes and 
procedures shall be coordinated with the City of Green Bay.  If the 
Contractor uses this transfer facility, the Contractor shall, immediately 
following completion of all transfer operations, take soundings throughout 
the length and breadth of the transfer site  within the limits shown and 
shall remove all materials, within such limits, which exist above the 
sounding elevations taken by the contractor prior to use of the facility as 
required by Subparagraph titled, Transfer Site (Bay Port) of this Section.  
The quantity removed is excluded from the quantity measured for payment.

3.2.5   Contractor-Furnished Transfer Site
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All operations in connection with the use of a Contractor-furnished 
transfer site shall be at the Contractor's risk.

3.3   DISPOSAL OF DREDGED MATERIALS

3.3.1   General

The dredged materials shall be deposited within the Government-furnished 
disposal area shown on the contract drawings and/or within an authorized 
Contractor-furnished disposal area.  The Government-furnished disposal area 
has sufficient capacity to contain all materials to be dredged under this 
contract; however, the Contractor may base its bid on a disposal area other 
than the one furnished by the Government.  Placement of the dredged 
materials within the disposal area shall be as specified and shown except 
as otherwise directed by the Contracting Officer.  Except as otherwise 
authorized by the Contracting Officer in writing, no disposal shall be 
performed unless a representative of the Contractor for Quality Control is 
present at the time.  The method employed by the Contractor in depositing 
dredged materials in the disposal area shall be as approved by the 
Contracting Officer at all times.

3.3.1.1   Misplaced Material

Any material that is deposited elsewhere than in the places designated in 
this contract or approved by the Contracting Officer will not be paid for.  
The Contractor shall be required to remove such misplaced material at its 
expense and deposit it in the place designated in this contract or approved 
by the Contracting Officer.

3.3.2   Government-Furnished Disposal Area

3.3.2.1   Bayport Disposal Facility

Dredged materials shall be placed within Cell Number 4, as shown on the 
Contract Drawings, or as directed by the Contracting Officer. The material 
shall be placed such that upon completion of placement under this contract 
the placement area is crowned near the center and shaped to drain toward 
the perimeter of each area used. The maximum allowable elevation for 
materials within twenty-five 25 feet of the perimeter of each area is 2.0 
feet below the top of the berms.  If ramps or finger piers are required 
within the disposal area to accommodate truck unloading, the use of on site 
materials and the construction shall be coordinated with Brown County.  
Such works shall be maintained by the Contractor, and the cost thereof 
shall be included in the contract price.  Only dredged materials taken from 
within the limits of this contract and as otherwise required shall be 
placed in the Government-furnished disposal area.  The Contractor shall 
coordinate its disposal operations with others who may be simultaneously 
utilizing the disposal facility.

3.4   CONTRACTOR QUALITY CONTROL

The Contractor shall establish and maintain a quality control system for 
dredging and disposal operations to assure compliance with the contract 
requirements and record its inspections of items under this system, 
including, but not limited to, the following:

a.  Layout of work, transfer and disposal areas.
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b.  Proper dredging depths and disposal heights.

c.  Conveyance and disposal operations.

d.  Prevention of discharge to waterway.

e.  Removal of misplaced material.

g.  Safety requirements.

3.5   GOVERNMENT INSPECTION

3.5.1   Gauge Maintenance

The Contractor shall maintain its gauges, ranges, location marks and limit 
marks in proper order and position.  The presence of a Government inspector 
shall not relieve the Contractor of its responsibility for the proper 
execution of the work in accordance with the specifications and drawings.

3.5.2   Facilities

The Contractor shall furnish, on the request of the Contracting Officer or 
any inspector, the use of such boats, boat operators, laborers and material 
forming a part of the ordinary and usual equipment and crew of the dredging 
plant as may be reasonably necessary in inspecting the work.  However, the 
Contractor will not be required to furnish such facilities for the surveys 
prescribed in the Paragraph "FINAL EXAMINATION AND ACCEPTANCE."

3.5.3   Transportation

The Contractor shall furnish, on the request of the Contracting Officer or 
any inspector, suitable transportation from designated points on shore to 
and from the various pieces of off-shore plant and off-shore disposal areas.

3.5.4   Compliance

Should the Contractor refuse, neglect, or delay compliance with these 
requirements, the specific facilities may be furnished and maintained by 
the Contracting Officer, and the cost thereof will be deducted from any 
amounts due or to become due the Contractor.

3.6   PRIOR, AFTER AND CHECK SURVEYS

Prior, after and check surveys will be made by sonic sounding methods.  The 
Contractor's sounding equipment shall be calibrated to correspond with the 
Government's sounding equipment.  The Government will make prior and after 
surveys and may make check surveys.  The Contractor shall make check 
surveys.  Sounding lines will be established by the Government for the 
required dredge area-to provide the best fit of lines, within that area - 
to use average end cross sections for quantity calculations.  
Cross-sections will have the required spacing as necessary to provide a 
good representation of the area surveyed.  Unless otherwise determined by 
the Contracting Officer.  The check surveys and after dredging soundings 
shall be taken as close as practicable on the same lines established and 
used for the prior to dredging soundings, unless otherwise determined by 
the Contracting Officer.  The full electronic data set shall be used to 
determine cubic yards in place.  Additional soundings will be taken as the 
Contracting Officer may deem necessary.  Only one (1) prior survey will be 
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made for the project, by the Government.  If additional prior surveys are 
required, due to the Contractor's operations, the cost of such surveys 
shall be paid by the Contractor.  The cost of such surveys shall be the 
same as specified in the Paragraph entitled, "FINAL EXAMINATION AND 
ACCEPTANCE."

3.7   FINAL EXAMINATION AND ACCEPTANCE

3.7.1   Examination

As soon as practicable after the completion of the entire work or any 
section thereof (if the work is divided into sections) as in the opinion of 
the Contracting Officer will not be subject to damage by further operations 
under the contract, such work will be thoroughly examined at the cost and 
expense of the Government by sounding or by sweeping, or both, as 
determined by the Contracting Officer.  Should any shoals, lumps or other 
lack of contract depth be disclosed by this examination, the Contractor is 
required to remove same by dragging the bottom or by dredging at the 
contract rate for dredging, but if the bottom is soft and the shoal areas 
are small and form no material obstruction to navigation, the removal of 
such shoals may be waived at the discretion of the Contracting Officer. The 
Contractor or its authorized representative will be notified when soundings 
and/or sweepings are to be made, and will be permitted to accompany the 
survey party.  When the area is found to be in a satisfactory condition, it 
will be accepted finally.  Should more than two (2) sounding or sweeping 
operations by the Government over an area be necessary by reason of work 
for the removal of shoals disclosed at a prior sounding or sweeping, the 
cost of such third and any subsequent sounding or sweeping operations will 
be charged against the Contractor at the rate of $1,500 per calendar day in 
which the Government plant is engaged in sounding or sweeping and/or is 
enroute to or from the site or held at or near the said site for such 
operations.

3.7.2   Acceptance

Final acceptance of the whole or part of the work and the deductions or 
corrections of deductions made thereon will not be reopened after having 
once been made,  except on evidence of collusion, fraud, or obvious error, 
and the acceptance of a completed section shall not change the time of 
payment of the retained percentages of the whole or any part of the work.

END>
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